
DIVISION OF ENGINEERING 

ADDENDUM NO. 1 

TO: Interested Parties 

FROM: Michael V. (‘Mike’) Armel, Project Manager 
Division of Engineering  

DATE: Friday, October 26, 2018 

PROJECT: COLONEL HENRY K. DOUGLAS DRIVE EXTENSION, PHASE I & II 
WASHINGTON COUNTY CONTRACT NO. RD-CD-269-10 
SHA CONTRACT NO. WA460ZM1 
FAP NO. APL-3(513)N 

Acknowledge receipt of this Addendum No. 1 by signing in the space provided below and 
returning with your Bid. 

Failure to sign and return with your Bid may subject the Bidder to disqualification.  This 
Addendum No. 1 forms a part of the Bid Documents, it supplements and modifies them as outlined 
herein. 

This Addendum No. 1 consists of _42_ pages, including this page.  

I hereby acknowledge receipt of Addendum No. 1: 

By:      ______________________________________________    Date________________ 
Signed Name 

_______________________________________________ 
Typed Name 

_______________________________________________ 
Title 

For (Firm): _________________________________________ 

Phone Number:   _______________________________________ ADDENDUM NO. 1 
ISSUED:    October 26, 2018 
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ADDENDUM NO. 1 

COLONEL HENRY K. DOUGLAS DRIVE EXTENSION, PHASE I & II 

Washington County Contract No. RD-CD-269-10 

SHA Contract No. WA460ZM1 

FAP NO. APL-3(513)N 

Date Issued: Friday, October 26, 2018 Bids Due: Wednesday, November 7, 2018 
2:00 p.m., Local Time 

The following addendum material is hereby made a part of the Bid Documents. 

Please note the following changes, information, and/or instructions in connection with the 
proposed work and submit proposals accordingly. 

��� 
Michael V. Armel 
Project Manager 
Division of Engineering 

By Authority of: 
Board of County Commissioners 
Washington County, Maryland 

Scott Hobbs, P.E. 
Director 
Division of Engineering 

ADDENDUM NO. 1 
ISSUED: October 26

1 
2018 
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ADDENDUM NO. 1 

COLONEL HENRY K. DOUGLAS DRIVE EXTENSION, PHASE I & II 

Washington County Contract No. RD-CD-269-10 
SHA Contract No. WA460ZM1 

FAP NO. APL-3(513)N 

ADDENDUM NO. 1 
ISSUED:    October 26, 2018 

Page 3 of 6 

TO: All prime Contractors and all others to whom specifications have been issued. 

ITEM 1.01 Pre-Bid Conference held Wednesday, October 10, 2018: 
A Record of the Pre-Bid Conference (consisting of 5 pages) (Attachment A), and the 
conference Sign-In Sheet (consisting of 2 pages) (Attachment B), shall be incorporated 
into the Contract Documents. 

ITEM 1.02 PRE-BID QUESTIONS & RESPONSES, Received by the deadline on October 17, 
2018:  (consisting of 1 Page) (Attachment C), shall be incorporated into the Bid 
Documents. 

ITEM 1.03 CHANGES/REVISIONS TO THE GENERAL CONDITIONS AS NOTED: 

(Attachment D) (consisting of 5 Total Pages) 
Incorporate the following into the Bid Document; 

DELETE/REMOVE: 
From the General Conditions;  Page GC-17 / 47 
INSERT: 
Incorporate into the General Conditions; Page GC-17 / 47R (consisting of 1 page) 

DELETE/REMOVE: 
From the General Conditions;  Page GC-29 / 59 
INSERT: 
Incorporate into the General Conditions; Page GC-29 / 59R (consisting of 1 page) 

DELETE/REMOVE: 
From the General Conditions;  Page GC-30 / 60 
INSERT: 
Incorporate into the General Conditions; Page GC-30 / 60R (consisting of 1 page) 

DELETE/REMOVE: 
From the General Conditions;  Page GC-50 / 80 
INSERT: 
Incorporate into the General Conditions; Page GC-50 / 80R (consisting of 1 page) 

DELETE/REMOVE: 
From the General Conditions;  Page GC-61 / 91 
INSERT: 
Incorporate into the General Conditions; Page GC-61 / 91R (consisting of 1 page) 
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ITEM 1.04 CHANGES/REVISIONS TO THE CONTRACT PROVISIONS AS NOTED: 

(Attachment E) (consisting of 5 Total Pages) 
Incorporate, from a General Decision of wage rates with a publication date of 
09/28/2018, the following into the Bid Document;  

DELETE/REMOVE:  
From the Contract Provisions;  Pages CP-36 / 167 through CP-40 / 171 
INSERT: 
Incorporate into the Contract Provisions;     Pages CP -36 / 167R through 

CP-40 / 171R     (consisting of 5 pages) 

ITEM 1.05 CHANGES/REVISIONS TO THE SPECIAL PROVISIONS AS NOTED: 

(Attachment F) (consisting of 15 Total Pages) 
Incorporate the following into the Bid Document; 

DELETE/REMOVE: 
From the Special Provisions;  Page 186 through 187 
INSERT: 
Incorporate into the Special Provisions; Page 186R through 187R (consisting of 2 

 pages) 

DELETE/REMOVE: 
From the Special Provisions;  Page SP-40 / 227 
INSERT: 
Incorporate into the Special Provisions; Page SP-40 / 227R (consisting of 1 

 page) 

DELETE/REMOVE: 
From the Special Provisions;  Page SP-42 / 229 
INSERT: 
Incorporate into the Special Provisions; Page SP-42 / 229R (consisting of 1 page)

DELETE/REMOVE: 
From the Special Provisions;  Page SP-70 / 258 
INSERT: 
Incorporate into the Special Provisions; Page SP-70 / 258R (consisting of 1 

 page) 
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ITEM 1.05 CHANGES/REVISIONS TO THE SPECIAL PROVISIONS AS NOTED (cont’d): 

DELETE/REMOVE: 
From the Special Provisions;  Page SP-72 / 260 
INSERT: 
Incorporate into the Special Provisions; Page SP-72 / 260R (consisting of 1 

 page) 

INSERT: 
Incorporate into the Special Provisions; 

Special Provision Section 500 – Open Graded Asphalt Treated Base; 
(consisting of 3 pages) 

Special Provision Insert 511 - Open Graded Friction Course; (consisting of 3 pages) 

Special Provision Section 900 – Open Graded Asphalt Treated Base; (consisting of 1 
page) 

Special Provision Insert 901 – Aggregates; (consisting of 2 pages) 

ITEM 1.06 CHANGES/REVISIONS TO THE BID FORMS AS NOTED:  

(Attachment G) (consisting of 2 Total Pages) 
Incorporate the following into the Bid Document; 

DELETE/REMOVE: 
From the Bid Forms;  Page 2.8 / 353 
INSERT: 
Incorporate into the Bid Forms; Page 2.8 / 353R (consisting of 1 page) 
Note: Item 4003 should be measured in S.F. 

DELETE/REMOVE: 
From the Bid Forms;  Page 2.11 / 356 
INSERT: 
Incorporate into the Bid Forms; Page 2.11 / 356R (consisting of 1 page) 
Note: Quantity has been increased to match Construction Drawings. 

NOTICE: THE BID FORMS IN THIS ATTACHMENT MUST BE INSERTED INTO THE 
SEPARATE “BID PACKET” THAT WAS PROVIDED WITH EACH BID SET. 
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ITEM 1.07 CHANGES/REVISIONS TO THE CONSTRUCTION DRAWINGS AS NOTED: 

(Attachment H) (consisting of 1 Total Page) 
Incorporate the following into the Bid Document; 

Note: Updated Quantity on Sheet No. QTY-01 / 60 of 60. 

Attachments: 

1. Pre-Bid Conference Meeting Minutes – (Attachment A) (consisting of 5 pages)

2. Pre-Bid Conference Sign-In Sheet – (Attachment B) (consisting of 2 pages)

3. Pre-Bid Questions and Responses – (Attachment C) (consisting of 1 page)

4. Revisions to the General Conditions – (Attachment D) (consisting of 5 pages)

5. Revisions to the Contract Provisions – (Attachment E) (consisting of 5 pages)

6. Revisions to the Special Provisions – (Attachment F) (consisting of 15 pages)

7. Revisions to the Bid Forms – (Attachment G) (consisting of 2 pages)

8. Revisions to the Constructions Drawings – (Attachment H) (consisting of 1 page)

END OF ADDENDUM NO. 1 
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ADDENDUM NO. 1 
ATTACHMENT “A” 

COLONEL HENRY K DOUGLAS DRIVE EXTENSION, PHASE I & II 
County Contract No. RD-CD-269-10; State Contract No. WA460ZM1; FAP No. APL-3(513)N 

RECORD OF PRE-BID CONFERENCE 

Wednesday, October 10, 2018; 11:00 a.m., Local Time 

MEETING LOCATION: Washington County Administrative Annex Building 
80 West Baltimore Street, Hagerstown, MD  21740 

PRE-BID CONFERENCE AGENDA

PB1. Welcome/Introductions 
PB2. Project Overview 
PB3. Project Classification 
PB4. Invitation to Bid, Time of Completion & Liquidated Damages 
PB5. Contract Provisions 

a) Contractor Registration Requirements
b) Federal Highway Administration Form (FHWA)-1273
c) Affirmative Action Requirements
d) Davis-Bacon Wage Rates

PB6. Bid Due Date & Location 
PB7. Preparation of Bid, Bid Forms, Bid Security 
PB8. Addenda and Interpretations 

• Email:  ECBidQuestions @washco-md.net
• Fax no.: (240) 313-2401

PB9. Questions  (submit ‘in writing’) 
PB10. Meeting Adjournment / Travel to Site Visit 
PB11. Site Visit  (submit questions ‘in writing’) 
PB12. Meeting and Site Visit Adjournment ADDENDUM NO. 1 

ISSUED:    October 26, 2018 
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Contract No. RD-CD-269-10 
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ATTENDEES: Refer also to sign-in sheet. (Attachment “B”)    [WC = Washington County] 

Pamela (Pam) Mohn, Civil Engineer  WC Division of Engineering  240-313-2449 
Michael (Mike) Armel, Project Manager  WC Division of Engineering C: 240-675-0130 
Andrew Eshleman, P.E., Chief of Design WC Division of Engineering 240-313-2421 
John M. Kieffer, P.E.     C. William Hetzer, Inc. 301-733-7300 
Scott Shank      C. William Hetzer, Inc. 301-733-7300 
Sam Allen   Potomac Excavating, LLC 301-462-0041 
Jessica Allen    Potomac Excavating, LLC 240-527-7018 
Miki Rakich    MIM Construction, Inc. 301-748-8425 
Sid Ridenour    Huntzberry Brothers, Inc. 301-739-8036 
Don Pyatt   Huntzberry Brothers, Inc. 301-739-8036 
Phillip Royer, Estimator    Kinsley Construction  717-324-1879 
David Houck, Estimator    David H. Martin Excavating, Inc. 717-264-2168 
Lonnie Doyle, Project Manager   Fayetteville Contractors, Inc.   717-352-2186 
Jose Ortiz   BA Construction, Inc.  301-341-1861 
Roger Brown, Estimator  L.W. Wolfe Enterprises, Inc. 301-293-2351 
Matthew Skeen, Sr. Project Engineer Triton Construction 304-532-5916 

PB1. WELCOME & INTRODUCTIONS: 

On behalf of the Board of County Commissioners of Washington County and its Division of 
Engineering and its Division of Construction, a welcome and a thank you for the interest shown in 
this project was extended to all in attendance.   

Introductions of all persons in attendance were made. 

• Reference conference agenda and sign-in sheet.
• Washington County Project Team Members include:

Scott Hobbs, P.E., Director of Engineering 
Rich Eichelberger, Director of Construction 
Blair Reynolds, Chief Project Manager 
Andrew Eshleman, Chief of Design 
Pam Mohn, Civil Engineer 
Mike Armel, Project Manager 

• The pre-bid conference is provided as a courtesy to assist potential bidders with becoming
familiar with the project.  A record of today’s conference will be issued to plan holders via
addendum.  The project addenda as well as the Bid Documents shall serve as the basis for the
construction contract.

PB2. PROJECT OVERVIEW: 

This is an ARC, Appalachian Regional Commission grant funded project.  It will be multi-phased, 
with the current construction connecting to Bushwillow Way in the Cross Creek subdivision.  Due 
to the funding, the project will have Davis Bacon Wage Rates, source and supply will have to be 
approved by SHA and the bid will require an MBE/DBE participation of 16%. 

ADDENDUM NO. 1 
ISSUED:    October 26, 2018 
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Widening of MD65 at the intersection and to the North has been constructed recently.  The signal 
poles, curb and gutter, sidewalk, and paving up to the surface course are in place.  The developer 
to the South (Mr. Shaool) will be widening MD65 on that side.  Mr. Bowman is the developer along 
MD65 to the North.  Both have grading and site plans ready to start construction.  Our contractor 
will have to work together with the neighboring construction. 

Mr. Smith and the Cross Creek Homeowner’s Association are the adjoiners to the East on both 
sides of the proposed road.  Mr. Smith has granted us a temporary construction easement for staging 
and a stockpile area.   There are prohibitions, limitations and restrictions on the use of the Cross 
Creek Subdivision and its streets by the contractor and the employees and associates of the 
contractor.  

The project will include, but may not be limited to, the following: 
• Grading and Sediment Control
• Stone Strong Retaining Walls
• Porous asphalt in the outside lanes with perforated pipe underdrains connecting to the storm

drain system; HMA superpave for the rest of the lanes
• W-Beam Traffic Barrier
• Concrete Curb and Gutter and Monolithic concrete medians
• Pervious concrete sidewalks with ADA ramps
• Concrete Inlets and Manholes and Polypropylene Pipe for Storm Drain.
• Connection to and extension of a 12” water line; sanitary sewer rim adjustments
• Conduit bank crossings for future utilities
• Signal Upgrades on existing poles and mast arms with new conduit and pedestal poles for

additional pedestrian countdown signal heads.
• Striping and Signage
• Turfgrass and Evergreen Screening
• Maintenance of traffic

Refer also to the “The Project” section of Bid Document for a further description of the project. 

PB3. PROJECT CLASSIFICATION: 
• The project classification is Cost Group Class “E”, $2,500,001 to $5,000,000 in accordance

with MDOT SHA Project Classification.

PB4. INVITATION TO BID, TIME OF COMPLETION & LIQUIDATED DAMAGES: 
• This is a 300 consecutive calendar day contract;
• Liquidated Damages are in the amount of $500.00 per calendar day.
• Bids are irrevocable and may not be withdrawn for 90 days following Bid Opening.

PB5. CONTRACT PROVISIONS: 

• Reference also the “Contract Provisions” section of the Bid Document for additional
information.

ADDENDUM NO. 1 
ISSUED:    October 26, 2018 
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• Contractor Registration Requirements prior to Award of Contract
a.) Contractor must have an active Dun and Bradstreet Data Universal Numbering 

System (DUNS) and be registered in the Central Contract Registration (CCR) 
database 

• Federal Highway Administration Form (FHWA)-1273.  Includes Required Contract and
Subcontracting Provisions 

• Affirmative Action Requirements / Utilization of Disadvantaged Business Enterprises:

a.) The Affirmative Action Contract Goal is 16%.  See Contract Provisions for further 
information and requirements: 

• The Prevailing Wage Rate Law Applies per the Davis-Bacon Act

a.) Submission of Certified Payrolls is required. 
b.) Reference Bid Document for Wage Decision 

PB6. BID DUE DATE & LOCATION: 
• Sealed Bids with proper designation are due by 2:00 pm Local Time, Wednesday,

November 7, 2018, at the Division of Engineering, County Administrative Annex Building,
80 West Baltimore Street, Hagerstown, Maryland 21740-6003.

• A public bid opening will be held.

PB7. PREPARATION OF BID, BID FORMS, BID SECURITY: 
• The detached set of blank bid forms included with the purchase of bid documents shall be used

in submitting contractor bids.
• A bid security in the amount of 5% of the total bid price made payable to the Board of County

Commissioners of Washington County, Maryland shall accompany each submitted bid; refer
to the Bid Documents for further information.

PB8. ADDENDA AND INTERPRETATIONS: 
• Submit additional bid inquiries in writing by 4:30 p.m., Local Time, on Wednesday,

October 17, 2018 via email or facsimile to the attention of Mike Armel at:
ECBidQuestions@washco-md.net; or faxed to (240) 313-2401.

• Contract Addenda will be issued to all plan holders via email and will also be uploaded to
eMaryland Marketplace.  Addenda will include the record of today’s pre-bid conference.

PB9.  QUESTIONS & RESPONSES FROM PRE-BID MEETING:     (submit in writing also) 

Regardless of discussion at this pre-bid conference, submission of any question posed at this pre-
bid conference is required; submit as indicated in PB8 above. 

No questions from the attendees were posed. 

PB10. MEETING ADJOURNMENT / TRAVEL TO SITE VISIT: 

• At 11:30 a.m.
ADDENDUM NO. 1 

ISSUED:    October 26, 2018 
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PB11. SITE VISIT:     (submit questions in writing also) 

One attendee also attended the site visit which visited the MD65 vicinity of the project and the 
Bushwillow Way vicinity of the project. 

PB12. MEETING AND SITE VISIT ADJOURNMENT 

END OF RECORD OF PRE-BID CONFERENCE 

ADDENDUM NO. 1 
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Attachment “C” 

COLONEL HENRY K. DOUGLAS DRIVE EXTENSION, PHASE I & II 
COUNTY CONTRACT NO. RD-CD-269-10 

STATE CONTRACT NO. WA460ZM1 
FAP NO. APL-3(513)N 

Questions/Responses received via fax/email by the 16:30 Hr 10/17/2018 Deadline. 

• Questions received from Craig Paving, Inc.

1. Mike, we do not find gradations for the porous paving for 19mm in the MDDOT specifications.
Is this available?

Response 1.
For Item 5008, Porous Asphalt (Open Graded Friction Course)19mm Base the Contractor is to
use the Special Provisions Section 500 and Section 900 – Open Graded Asphalt Treated Base
as added by this Addendum.

• Questions received from David H. Martin Excavating, Inc.

2. Can a bid item clarification/ intended use be given for bid item no 3001  1,050 Cy  Aashto #57
Stone.
Per the plans sheet 51 ( Pipe Bedding Aashto#57 Stone) cost is incidental to the pertinent pipe
item SHA Code 390630 - No 57 Stone for Storm water Management Facilities
Spec book page 238 does not reference stone as a separate item pay item

Response 2.
Pipe bedding and backfill is incidental to the appropriate pipe items.  Item 3001, AASHTO No
57 Aggregate is for use under the concrete curb and gutter and as backfill and unit fill for the
precast concrete block retaining walls.

End of Questions 
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(b) Confidential Data – The Engineer shall examine the Bids to determine the
validity of any requests for nondisclosure of trade secrets and other proprietary data identified in 
writing.  Confidential, proprietary information, and trade secrets furnished by a Bidder may be 
disclosed to another County agency if there is a need for the information and may not be 
disclosed outside of County government except as provided by the Public Information Act or 
other applicable laws of the State of Maryland. 

GC-2.14 MISTAKES IN BIDS 

(a) Mistakes Discovered Before Opening – A Bidder may correct mistakes
discovered before the time and date set for Bid opening by withdrawing or correcting the Bid as 
provided in GC-2.11. 

(b) Confirmation of Bid – If the Engineer knows or has reason to conclude that a
mistake may have been made, the Bidder may be required to confirm the Bid. Situations in 
which confirmation may be requested include obvious, apparent errors on the face of the Bid or a 
Bid unreasonably lower than the other Bids submitted.  If the Bidder alleges mistake, the Bid 
may be corrected or withdrawn upon written approval of the County Attorney’s Office if any of 
the following conditions are met: 

(1) If the mistake and intended correction are clearly evident on the face of
the Bid form, the Bid shall be corrected to the intended correct Bid and may not be withdrawn. 
Examples of mistakes that may be clearly evident on the face of the Bid form are typographical 
errors, errors in extending unit prices, transposition errors, and arithmetical errors. 

(2) A Bidder may be permitted to withdraw a low Bid if:

(A) A mistake is clearly evident on the face of the Bid form but the
intended correct Bid is not similarly evident; or

(B) The Bidder submits proof of evidentiary value that clearly and
convincingly demonstrates that a mistake was made.

(3) In situations where the Purchasing Agent determines that the low Bid
submitted is so low due to a demonstrable mistake other than a mistake in judgment, such that 

GC - 17 
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made available.  This information also shall be recorded at the time of Bid opening.  The bids 
shall be tabulated or a Bid abstract made.  The opened Bid shall be available for public 
inspection at a reasonable time after Bid opening but in any case before Contract award except 
to the extent the Bidder designates trade secrets or other proprietary data to be confidential.  
Material so designated shall accompany the Bid and shall be readily separable from the Bid in 
order to facilitate public inspection of the non-confidential portion of the Bid.  Prices, makes, 
and model or catalog numbers of the items offered, deliveries, and terms of payment shall be 
publicly available at a reasonable time after Bid opening but in any event before Contract award 
regardless of any designation to the contrary at the time of Bid opening. 

R
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(1) In the Specifications (including drawings and designs);

(2) In the sequence, method or manner of performance of the Work;

(3) In the County-furnished facilities, equipment, materials, services, or site;
or 

(4) Requiring expedition in the performance of the Work.

An order of the Engineer by virtue of being called or referred to as a “change order” does not 
necessarily constitute a change in the scope of the Contract or in the work required under the 
Contract.  The Contractor should not be entitled to additional compensation, a time extension or 
other relief for complying with an order of the Engineer if the Contract otherwise requires the 
Contractor to perform as stated in the order. 

(b) Any other act or event or written or oral order including a direction, instruction,
interpretation, or determination from the Engineer shall not entitle Contractor to additional 
compensation unless the Contractor gives the Engineer written notice stating within seven (7) 
days of the act or event or of the Contractor’s receipt of said order, the date, circumstances, and 
source of the act or event or of the order and that the Contractor believes that he/she is entitled to 
additional compensation.  Failure to timely provide said notice shall operate as a waiver of any 
claim by the Contractor for an equitable adjustment, regardless of whether the County incurred 
or demonstrates any prejudice by the failure to give timely notice.  In the event of a dispute 
between the Engineer and the Contractor as to whether any work was included in the scope of 
the Contract such that the Contractor would be obligated to provide that Work at no additional 
cost to the County, the Engineer may order the Contractor under this Section to perform the 
Work.  If the Contractor considers such an order to be a change in the scope of the Contract 
entitling the Contractor to additional compensation, a time extension, or other relief, the 
Contractor must provide the notice required by this subparagraph and initiate a claim therefore in 
accordance with this Section and other contract requirements. 

(c) Any proposal for changed work offered by or requested from the Contractor for
which a Change Order is necessary shall include a complete breakdown of labor, materials and 
equipment along with justification for any increase requested in the contract time.  When 
changed work is to be performed by a subcontractor, a copy of the subcontractor’s proposal shall 
also be included in the submission.  When requested by the Engineer, proposals and supporting 
documentation shall be sent to the Engineer within a reasonable time for his/her review.  Any 
delay resulting from the failure of the Contractor to submit a complete price proposal within a 
reasonable time shall not be excused or compensated.  The Engineer will process a Change Order 
upon approval of the Contractor’s Bid. 

(d) If the Engineer deems that a bona fide emergency exists, he/she may direct
in writing that work proceed prior to issuing an executed Change Order.   

GC - 29 
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the Work within the general scope of the Contract Documents, including but not 
limited to changes:
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(e) Except as herein provided, no order, statement, or conduct of the County shall be
treated as a change under this clause or entitle the Contractor to an equitable adjustment in the 
Contract Documents. 

(f) Subject to paragraph (g), if any change or order under this clause causes an
increase or decrease in the Contractor’s cost of, or the time required for, the performance of any 
part of the Work under this Contract, an equitable adjustment shall be made and the Contract 
modified in writing accordingly.  Provided, however, that no claim for any change under (b) 
above shall be allowed for any costs incurred more than seven (7) days before the Contractor 
gives written notice as therein required. 

(g) If the Contractor intends to assert a claim for an equitable adjustment under this
section, he/she shall, within 30 days after receipt of a written Change Order under (a) above, or a 
directive under (d) above, submit to the Engineer a written statement setting forth the nature and 
monetary extent of such claim, including the submission of full particulars of the claim, 
including a full breakdown of all labor, material, equipment, and subcontractor costs, and full 
justification for any extension of the Completion Date. As to claims under (b) above supporting 
data shall be provided with the notice of a claim. As to any supporting data which is not 
available at the time of the notice, Contractor shall provide with the notice his/her best estimate 
of the total cost of the claim and further supporting data shall be provided as soon as he/she 
becomes available.  As to any claim for Equitable Adjustment asserted under this Contract, the 
Contractor shall certify that the claim was made in good faith, that the supporting data are 
accurate and complete to the best of his/her knowledge and belief, and that the amount requested 
accurately reflects the contract adjustment for which Contractor believes the County is liable. 
The failure to timely submit the written statement with full particulars will be deemed a waiver 
by the Contractor of any right to an equitable adjustment, regardless of whether the County 
incurred or demonstrates any prejudice by the failure to timely submit the written statement and 
full particulars, unless this period is extended by the County in writing by the Engineer.  The 
statement of claim hereunder may be included in the notice under (b) above. 

(h) When changes involve work for which a Pay Item is included in the Contract, the
changed work shall be paid for or a credit provided to the County at the price bid subject to GC-
4.04.  When changes involve work for which a Bid Item is not included in the Contract, the 
changed work shall be paid or a credit provided to the County at the unit or lump sum price 
agreed upon in writing by the Contractor and the Engineer in accordance with GC-4.07.  No 
changed work, except for emergency work, shall be performed until the Contractor has received 
an executed Change Order.  If the Engineer and contractor cannot agree on the amount of the 
equitable adjustment, the work shall be done in accordance with GC-9.02. 

(i) Each Change Order that affects the Contract price shall be subject to the prior
written approval of the Purchasing Agent and other appropriate authorities and to prior 
certification of the appropriate fiscal authority of fund availability and the effect of the Change 
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estimate the quantities and prepare a Change Order for the appropriate contract items.  The work 
shall proceed and the Contractor may file a request for an equitable adjustment as provided by 
this section.
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(d) Substitutions.

(1) After execution of the Contract, the Engineer will consider a written
request by the Contractor for the substitution of products in place of those specified, under the 
following conditions: 

(A) The request is accompanied by complete data on the proposed
substitution substantiating compliance with the Contract Documents,
including project identification and description, performance and test data,
references and samples where applicable, and an itemized comparison of
the proposed substitution with the products specified or named by
addenda, with data relating to contract time schedule, design and artistic
effect where applicable, and its relationship to separate contracts.

(B) The request is accompanied by accurate cost data on the proposed
substitution in comparison with the product specified, whether or not
modification of the contract sum is to be a consideration.

(2) Request for substitution when forwarded by the Contractor to the
Engineer, are understood to mean that the Contractor: 

(A) Represents that he/she has personally investigated the proposed
substitute product and determined that it is equal or superior in all respects
to that specified;

(B) Will provide the same guarantee for the substitution as was
required for that item originally specified;

(C) Certifies that the cost data presented is complete and includes all
related cost under the contract, and that he/she waives all claims for
additional costs related to the substitution that subsequently become
apparent; and

(D) Will coordinate the installation of the accepted substitute, making
such changes as may be required for the Work to be completed in all
respects in conformity with the Contract Documents.

(3) Substitutions will not be considered if:

(A) They are indicated or implied on shop drawing submissions
without written request as set forth above; or

GC - 50 
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Contractor shall neither have nor assert any claim against the County for an equitable adjustment 
when such approvals are withdrawn because the materials fail to meet specifications.
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(p) The County reserves the right to modify or explain the methods of traffic control
specified herein and to restrict the working hours if, in the opinion of the Engineer, the 
Contractor’s operations are a detriment to traffic. 

(q) Failure to comply with this section will result in an immediate order to stop work
at no expense to the County. 

GC-7.09 MAINTENANCE OF TRAFFIC FOR PRIVATE AND COMMERCIAL 
PROPERTIES 

(a) The County has obtained various permits, rights-of-way, and construction
easements along the line of work as indicated on the Drawings.  The Contractor will schedule 
his/her work so as to cause the least amount of inconvenience to commercial and private 
properties.  Where such properties have more than one entrance to the establishment, the 
Contractor may close one entrance to the establishment with the approval of the Engineer. Work 
on the second entrance shall not proceed until the first closed entrance is fully completed, all 
trenches are capped with crusher run and two (2) inches of cold patch material, and the entrance 
is opened to traffic.  At locations where only one entrance exists, the Contractor will confine 
his/her work to not more than one-half (1/2) of the entrance.  The Contractor will bring the first 
half to completion before work continues through the remainder of the entrance.  The Contractor 
will maintain at all times continuous vehicular ingress and egress to commercial properties. 

(b) Once work is started through a private driveway or entrance, the Contractor will
be required to complete the work before ending operations for the day, unless otherwise 
approved by the Engineer in writing.  Unless the Contractor has submitted to the Engineer 
written approval from the property owner, private driveways or entrances shall not remain closed 
overnight.  Written approval must be provided to the Engineer prior to commencement of work 
through the driveway or entrance. 

(c) There will not be any measurement and payment for this item; the cost will be
included in the unit prices Bid for other appropriate Bid Items and considered incidental to the 
contract. 

91R

normal working hours with the following exceptions:  there will be no work allowed that 
requires a traffic lane to be closed between the hours of 7:00 a.m. to 9:00 a.m. and 4:00 p.m. to 
6:00 p.m., unless the Engineer grants written permission.  Lane closure is strictly prohibited 
within three days prior to or following a County Holiday.  Also, full traffic capacity must be 
restored at the end of each workday, unless approved by the Engineer.  See also GC-1.03 - 
Holidays.
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General Decision Number: MD180094 09/28/2018 MD94 

State: Maryland  

Construction Type: Highway  

County: Washington County in Maryland.  

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area 
projects & railroad construction; bascule, suspension & spandrel arch bridges 
designed for commercial navigation, bridges involving marine construction; and other 
major bridges).  

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.35 for calendar 
year 2018 applies to all contracts subject to the Davis-Bacon Act for which the 
contract is awarded (and any solicitation was issued) on or after January 1, 2015. If 
this contract is covered by the EO, the contractor must pay all workers in any 
classification listed on this wage determination at least $10.35 per hour (or the 
applicable wage rate listed on this wage determination, if it is higher) for all 
hours spent performing on the contract in calendar year 2018. The EO minimum wage 
rate will be adjusted annually. Please note that this EO applies to the above-
mentioned types of contracts entered into by the federal government that are subject 
to the Davis-Bacon Act itself, but it does not apply to contracts subject only to the 
Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60). 
Additional information on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts.  

Modification Number Publication Date 
.       0       09/28/2018  

SUMD2018-021 07/20/2018 

 Rates   Fringes 

CARPENTER........................$ 21.17 6.53 

CEMENT MASON.....................$ 19.51 6.53 

ELECTRICIAN......................$ 30.50 15.68 

IRONWORKER, REINFORCING..........$ 28.31 19.69 

IRONWORKER, STRUCTURAL...........$ 26.81 19.68 

LABORER 

Air Tool Operator...........$ 23.88 6.53 
Asphalt Paver...............$ 23.88 6.53 
Asphalt Raker...............$ 14.80 6.53 
Blaster-Dynamite............$ 23.88 6.53 
Burner......................$ 23.88 6.53 
Common......................$ 14.80 6.53 
Concrete Puddler............$ 14.80 6.53 
Concrete Surfacer...........$ 23.88 6.53 
Concrete Tender.............$ 14.80 6.53 
Concrete Vibrator...........$ 14.80 6.53 ADDENDUM NO. 1 

ISSUED:    October 26, 2018 
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Density Gauge...............$ 14.80 6.53 
Fireproofer-Mixer...........$ 14.80 6.53 
Flagger.....................$ 14.80 6.53 
Grade Checker...............$ 14.80 6.53 
Hand Roller.................$ 14.80 6.53 
Hazardous Material Handler..$ 23.88 6.53 
Jackhammer..................$ 14.80 6.53 
Landscaping.................$ 14.80 6.53 
Layout......................$ 14.80 6.53 
Luteman.....................$ 14.80 6.53 
Mason Tender................$ 23.88 6.53 
Mortar Mixer................$ 14.80 6.53 
Pipelayer...................$ 23.88 6.53 
Plasterer-Handler...........$ 14.80 6.53 
Scaffold Builder............$ 23.88 6.53 
Tamper......................$ 14.80 6.53 

MILLWRIGHT.......................$ 28.65 16.80 

PAINTER: Bridge..................$ 36.13 11.49 

POWER EQUIPMENT OPERATOR 
Backhoe.....................$ 21.08 6.53 
Boom Truck..................$ 24.00 3.49 
Broom/Sweeper...............$ 17.70 6.53 
Bulldozer...................$ 25.92 6.53 
Concrete Curb and Gutter 

. Pan.........................$ 29.52 13.65+a 
Crane.......................$ 32.02 13.90 
Drill-Rig...................$ 20.90 6.53 
Excavator...................$ 24.16 6.53 
Forklift....................$ 20.00 6.53 
Gradall.....................$ 30.19 19.18+a 
Grader......................$ 22.52 6.53 
Guard Rail Post Driver......$ 25.76 14.46 
Loader......................$ 19.73 6.53 
Mechanic....................$ 27.81 6.53 
Milling Machine.............$ 19.21 6.53 
Paver.......................$ 23.80 6.53 
Rock/Stump Tub Grinder......$ 29.93 19.18 
Roller-Asphalt..............$ 20.22 6.53 
Roller-Earth................$ 17.74 6.53 
Screed......................$ 23.05 6.53 
Skid Steer (Bobcat).........$ 30.87 13.90 
Spreader....................$ 28.97 12.33 
Trencher....................$ 38.50 10.96 
Vacuum Truck................$ 23.40 3.08 

TRUCK DRIVER 
Dump........................$ 17.44 6.53 
Dump-Articulating...........$ 20.63 6.53 
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Flatbed.....................$ 21.50 11.84 
Lowboy......................$ 22.10 4.35 
Tack/Tar Truck..............$ 19.81 6.53 
Tandem......................$ 27.75 18.30 
Tractor Trailer.............$ 20.11 6.53 
Water.......................$ 18.69 6.53 

a. PAID HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, Thanksgiving
Day and Christmas Day. b. PAID VACATIONS: Employees with 1 year service-1 week
paid vacation; 2 years service-2 weeks paid vacation; 10 years service-3 weeks
paid vacation.

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing operation to which welding 
is incidental. 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal 
Contractors applies to all contracts subject to the Davis-Bacon Act for which the 
contract is awarded (and any solicitation was issued) on or after January 1, 
2017. If this contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours they work, up to 56 
hours of paid sick leave each year. Employees must be permitted to use paid sick 
leave for their own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is like family to the 
employee) who is ill, injured, or has other health-related needs, including 
preventive care; or for reasons resulting from, or to assist a family member (or 
person who is like family to the employee) who is a victim of, domestic violence, 
sexual assault, or stalking. Additional information on contractor requirements 
and worker protections under the EO is available at www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within the scope of the 
classifications listed may be added after award only as provided in the labor 
standards contract clauses (29CFR 5.5 (a) (1) (ii)).  

---------------------------------------------------------------- 

The body of each wage determination lists the classification and wage rates that 
have been found to be prevailing for the cited type(s) of construction in the 
area covered by the wage determination. The classifications are listed in 
alphabetical order of "identifiers" that indicate whether the particular rate is 
a union rate (current union negotiated rate for local), a survey rate (weighted 
average rate) or a union average rate (weighted union average rate).  

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed in dotted lines 
beginning with characters other than "SU" or "UAVG" denotes that the union 
classification and rate were prevailing for that classification in the survey. 
Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union 
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which prevailed in the survey for this classification, which in this example 
would be Plumbers. 0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the 
example, is an internal number used in processing the wage determination. 
07/01/2014 is the effective date of the most current negotiated rate, which in 
this example is July 1, 2014.  

Union prevailing wage rates are updated to reflect all rate changes in the 
collective bargaining agreement (CBA) governing this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the "SU" identifier indicate that no one rate 
prevailed for this classification in the survey and the published rate is derived 
by computing a weighted average rate based on all the rates reported in the 
survey for that classification. As this weighted average rate includes all rates 
reported in the survey, it may include both union and non-union rates. Example: 
SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a 
weighted average calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which these classifications 
and rates are based. The next number, 007 in the example, is an internal number 
used in producing the wage determination. 5/13/2014 indicates the survey 
completion date for the classifications and rates under that identifier.  

Survey wage rates are not updated and remain in effect until a new survey is 
conducted.  

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate that no single 
majority rate prevailed for those classifications; however, 100% of the data 
reported for the classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH 
indicates the state. The next number, 0010 in the example, is an internal number 
used in producing the wage determination. 08/29/2014 indicates the survey 
completion date for the classifications and rates under that identifier.  

A UAVG rate will be updated once a year, usually in January of each year, to 
reflect a weighted average of the current negotiated/CBA rate of the union locals 
from which the rate is based. 

---------------------------------------------------------------- 

WAGE DETERMINATION APPEALS PROCESS  

1.) Has there been an initial decision in the matter? This can be: 

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination
matter

* a conformance (additional classification and rate) ruling
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On survey related matters, initial contact, including requests for summaries of 
surveys, should be with the Wage and Hour Regional Office for the area in which the 
survey was conducted because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial contact is not 
satisfactory, then the process described in 2.) and 3.) should be followed.  

With regard to any other matter not yet ripe for the formal process described here, 
initial contact should be with the Branch of Construction Wage Determinations. Write 
to:  

Branch of Construction Wage Determinations 
Wage and Hour Division  
U.S. Department of Labor   
200 Constitution Avenue, N.W.  
Washington, DC 20210  

2.) If the answer to the question in 1.) is yes, then an interested party (those 
affected by the action) can request review and reconsideration from the Wage and Hour 
Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:  

Wage and Hour Administrator  
U.S. Department of Labor   
200 Constitution Avenue, N.W. 
Washington, DC 20210  

The request should be accompanied by a full statement of the interested party's 
position and by any information (wage payment data, project description, area 
practice material, etc.) that the requestor considers relevant to the issue.  

3.) If the decision of the Administrator is not favorable, an interested party may 
appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). 
Write to:  

Administrative Review Board  
U.S. Department of Labor   
200 Constitution Avenue, N.W. 
Washington, DC 20210  

4.) All decisions by the Administrative Review Board are final. 

 ================================================================ 

END OF GENERAL DECISION 
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1 of 1 

09-12-18

CATEGORY 100 
PRELIMINARY 

SECTION 104 — MAINTENANCE OF TRAFFIC 

104.02 MAINTENANCE OF TRAFFIC (MOT) 

104.02.03 CONSTRUCTION 

(c) Storage and Movement of Equipment, Material, and Vehicles

DELETE:  “(1) Approved temporary traffic… equipment or materials.” in its entirety. 

INSERT:  The following. 

(1) Approved traffic barrier is in place prior to storage of equipment and materials.

DELETE:  “(2) Equipment and material… face of the traffic barrier.” in its entirety. 

INSERT:  The following. 

(2) Equipment and material is at least 4 ft behind traffic barrier as measured from the
bottom, nontraffic side of the barrier.

CATEGORY 100 
PRELIMINARY 1 of 1 

TYPE III BARRICADE – PERMANENT 

DESCRIPTION. Upon conclusion of the Project construction and the acceptance by the County 
the Contractor shall provide and install permanent Type III Barricade at the end of 
Phase I as 
shown on the Contract Documents. 

MATERIALS.  Use MD-MUTCD approved retroreflective red and white striped barricade, 
eight feet wide. 

CONSTRUCTION.  Barricade is to be bolted into the pavement. 

MEASUREMENT AND PAYMENT. Permanent Type III Barricade shall be measured  at the 
Contract Unit Price per each. The payment will be full compensation for all work, 
labor, equipment, tools, and incidentals necessary to complete the work to the 
satisfaction of the Engineer. 
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      COUNTY CONTRACT NO. RD-CD-269-10 
SHA CONTRACT NO. WA460ZM1 

SPECIAL PROVISIONS INSERT    FAP NO. APL-3(513)N 
111.03 — SURVEY EQUIPMENT    
111.03 – SURVEY EQUIPMENT          1 of 1 

CATEGORY 100 
MATERIALS 

SECTION 111 — SAMPLING DEVICES, TESTING AND SAFETY EQUIPMENT 

111.03 CONSTRUCTION  

DELETE:  Subsection (g) in its entirety.  

INSERT:  The following. 

(i) Sampling Asphalt Mixtures prior to Compaction (MSMT 457).

(1) A 25 ft measuring tape.
(2) Random selection cards numbered from 0 to width of the paving lane in 1 ft

increments.
(3) 10 in. x 6 in. x 12 in. sample boxes.
(4) One-gallon plastic wide-mouth jugs.
(5) Core storage containers.
(6) Spatula.
(7) Spray paint or other suitable marking material.
(8) GPS equipment.
(9) Infrared Surface thermometers, NIST Traceable Calibration, backlit,

handheld/pistol grip (-4 F to minimum 400 F, 1.5 percent accuracy).
(10) Square end shovel, fire shovel, or grain shovel.
(11) Scoop.
(12) 24 ft of 18-gauge mechanical wire or equivalent to tie through each hole of

the plate template.
(13) Masonry nails or equivalent according to MSMT 457, Method A.

DELETE:  Subsection (i) Other Measuring Devices in its entirety. 

INSERT:  The following. 

(j) Survey Equipment.
(1) Automatic Level Class 3.

(2) Tripod with adjustable legs.

(3) 25 ft fiberglass level rod.

(k) Other Measuring Devices.
(1) Hand held pile driving monitoring device (as approved by the Engineer).

SP-42 
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SPECIAL PROVISIONS COUNTY CONTRACT NO. RD-CD-269-10 
512 – POROUS ASPHALT PAVEMENT SHA CONTRACT NO. WA460ZM1 

FAP NO. APL-3(513)N 
1 of 2 

CATEGORY 500 
PAVING 

SECTION 512 — POROUS ASPHALT PAVEMENT 

For use with items:  Porous Asphalt (Open Graded Friction Course) Surface 
Porous Asphalt No. 57 Stone for Choker Layer 
Porous Asphalt No. 2 Stone Base Reservoir 
Porous Asphalt Geotextile PE Type I 
Porous Asphalt Geotextile MD Class ST 

512.01  DESCRIPTION. Construct Porous Asphalt Pavement (PAP) consisting of excavation 
and removal of material, geotextile placement, stone base course, a choker course, and a lift of 
open graded friction course (OGFC).  

512.02  MATERIALS. 

Open Graded Friction Course (OGFC) 511 
No. 2 Aggregate  901.01 
No.57 Aggregate  901.01 
Geotextile PE Type I 921.09 
Geotextile Class ST 921.09 
Securing Pins or Staples  921.09.03 

512.03  CONSTRUCTION.  Stabilize all contributing drainage areas prior to construction. Do 
not place PAP in areas used for sediment control facilities.  

Pre-Construction Meeting.  Conduct a pre-construction meeting to discuss the principles of the 
PAP system and requirements to prevent heavy equipment from compacting soils, the need to 
use clean stone, etc. Discuss the construction of a demonstration strip for the Open Graded 
Friction Course. 

Excavation.  Excavate side slopes and elevations as specified. Do not place geotextile until the 
area is inspected and approved.  Protect the site from excessive heavy equipment operating on 
the subgrade. Remove unsuitable soil at the bottom of the excavation and remove any sharp 
objects that could puncture the geotextile. Use excavators and backhoes when operating on the 
ground adjacent to the PAP area. Use wide-track or marsh-track excavators, backhoes and other 
equipment within the PAP area.  Do not use equipment with narrow tracks or narrow tires, 
rubber tires with large lugs, or high pressure tires. 

Geotextile.   If specified, place geotextile along the sides and bottom of the PAP area.  Place the 
geotextile tightly against the excavation walls to eliminate voids beneath the geotextile. Avoid 
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CATEGORY 600 
SHOULDERS 

PERVIOUS CONCRETE SIDEWALK 

DESCRIPTION.         Adhere to Section 603.01 of the MDOT SHA Standard Specifications and the following: 

ADD: Contractor or subcontractor shall provide evidence of successful pervious concrete projects including: 
the project name and address, owner’s name, contact information and size of each project. 

MATERIALS.            Adhere to Section 603.02 of the MDOT SHA Standard Specifications and the following: 

ADD:   Mix No. PC Voids % 15-25 
12” Aggregate Reservoir Stone – No. 57s Max W/C Ratio 0.45 by wt. 
Geotextile, Class PE, Type III 921.09  Coarse Aggregate Size 7,8 
Min. Cement Factor 450 lb/sq. yd. 

The Contractor shall submit concrete mix proportions, for review and approval by the Engineer, including all 
material weights, volumes, density (unit weight), water cementitious ratio, void content, aggregate type, source, 
and gradation.  The mix design shall not specify compressive strength or flexural strength. 

CONSTRUCTION. Adhere to Section 603.03 of the MDOT SHA Standard Specifications and the 
following: 

603.03.01 Concrete Sidewalks.  

DELETE:  603.03.01(f) in its entirety. 

INSERT:  The following. 
(f) Cold Weather Construction and Curing. Refer to 520.03.02 and 520.03.12, except the requirement for

an approved spraying machine with drive wheels is waived when using the liquid membrane forming compound 
method.  Do not allow pedestrian and vehicular traffic during the curing period. 

ADD: 603.03.03  Pervious Concrete Sidewalks 
(a) Pre-pour meeting prior to placement.  A 100 SF test panel shall be constructed prior to placement

of sidewalk shown on the plans.
(b) Experienced installer shall ensure proper installation of reservoir material and formwork prior to

placing material.
(c) Geotextile shall be placed around the sides and bottom of the stone reservoir.
(d) Internal vibration shall not be permitted. Use mechanical screed equipment. Cross roll compacted

concrete to remove any screeding and compaction marks.
(e) Control joints shall be installed at regular intervals not to exceed 1.5 times the width of the

placement or 20 feet.
(f) Placement shall be covered with a minimum of 6 mil white or clear polyethylene sheet or

approved covering material for a minimum of 7 days.
(g) Contractor shall ensure pervious sidewalk is constructed in accordance with the most recent ADA

Standards for Accessible Design.

MEASUREMENT AND PAYMENT. 

DELETE.  Section 603.04 
REPLACE.  Pervious concrete sidewalks will be measured and paid at the Contract unit price per square foot. 
The payment will include: excavation, backfill, disposal of excess or unsuitable material, forms, reinforcement 
when specified, joints, sealer, compaction, curing, finishing, aggregate reservoir stone, and all material, labor, 
equipment, tools, and incidentals necessary to complete the work.  

ATTACHMENT "F" 
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CATEGORY 500 
PAVING 

  SECTION 500 – OPEN GRADED ASPHALT TREATED BASE 

For use with items: Porous Asphalt (Open Graded Friction Course) Base 

DESCRIPTION.  Furnish and place a single course of open graded asphalt treated base (OGATB) 
in the pavement section in conformance with the lines, grades, and typical cross sections and 
requirements shown in the Contract Documents or as directed.  

OGATB is an aggregate mixture stabilized with asphalt cement. 

MATERIALS. 
Open Graded Asphalt Treated Base 900 
Aggregates 901 
Performance Graded Asphalt Binders and HMA 904 
Production Plants  915 

    Miscellaneous 916 

Mix Design.  Submit a mix design for the OGATB for approval to the Engineer and to the Office 
Materials Technology’s (OMT) Asphalt Technology Division at least 30 days prior to placement. The 
submittal shall include the complete mix design showing the source of materials, the percentage of 
asphalt cement based upon the weight of the total mix, and the gradation of the mix. Work will not 
be allowed to commence without approval. 

CONSTRUCTION. 

Quality Control Plan.  Submit a Quality Control Plan (QCP) to the Engineer and to OMT’s 
Asphalt Technology Division for approval at least 30 days prior to construction.   The QCP shall 
conform to the QCP requirements listed in 504.01 

Equipment. Refer to 504.03.01. 

Weather.  Refer to 504.03.02. 

Underlying Base Course Preparation.  Repair any soft and unsuitable graded aggregate base 
course as directed prior to OGATB placement. Traffic on the underlying base course shall be held to 
a minimum. Repair any ruts formed by reshaping and recompacting the affected areas as directed. 

03-01-16
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 Place a non-woven geotextile on the existing graded aggregate base course before placing the 
OGATB. The melting point of the geotextile shall be at least 300 F. Install the geotextile per the 
manufacturer’s directions. 

504.03.06 Asphalt Placement.  Delivery and placement of the OGATB mix should be 
continuous.  Place the OGATB mix while the temperature is at least 225 F, or as specified in the 
Field QCP.  Place the OGATB mix using a paver and material transfer vehicle that conforms to 
504.03.01.  Do not broadcast loose mix over the new surface. 

Joints.  Refer to 504.03.08. 

Compaction. Do not over compact. Use a non-nuclear asphalt density gauge in accordance with 
the manufacturer’s recommendations to take readings from the first 200 feet of paving in 
three random locations to determine roller patterns and the number of passes needed to obtain 
optimum density.  Optimum density is defined as when the average density does not change by 
more than 1.0 percent between successive roller passes and the percent density is between the 
reported design air voids ± 5 percent. 

 Core the three random gauge reading locations to verify the gauge calibration and to determine 
the percent pavement density.  The cores will be tested by the contractor’s QC laboratory and 
results will be verified by OMT. 

Sampling and Testing for Mixture. Sample from behind the paver using MSMT 457 sampling 
method A or B before compaction of the OGATB. Obtain a total of three random samples per 
placement day using the Random Sample Location program used in asphalt mix core testing. A 
Contractor’s Certified Technician must sample the mixture at the project site as witnessed by the 
Administration. 

The Administration will test at least one of the random behind-the-paver mix samples per T-308. 
The Administration will determine the asphalt content of the random sample (s). The average of 
the asphalt content of the behind-the-paver sample(s) must be within ± 0.4 of the Job Mix 
Formula’s asphalt cement target but no less than 3.5 percent. 

Sampling and Testing for Density. Take a minimum of ten QC/QA gauge readings daily from 
random locations per day’s paving per mix or two per 500 tons of paving per mix; whichever yields 
the higher frequency of locations. The average of readings shall be between the percent density 
determined during the first day of paving ± 5 percent. 

MEASUREMENT AND PAYMENT.  Open Graded Asphalt Treated Base will be measured and 
paid for at the Contract unit price per ton.   Payment will be full compensation for all

03-01-16
ADDENDUM NO. 1 

ISSUED:    October 26, 2018 
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aggregate, asphalt binder, other additives, furnishing, hauling, placing, and for all material, 
labor, equipment, tools, and incidentals necessary to complete the work. 

Payment Adjustments for OGATB Mixture. The Contract unit price per square yard of 
OGATB will be reduced 10 percent for each ±0.4 percent that the asphalt content deviates 
from the approved asphalt content design.  Remove and replace OGATB when the asphalt 
content by weight of mix falls below 3percent at no cost to the Administration. 

Payment Adjustments for OGATB Density. The Contract unit price per square yard of OGATB 
will be reduced 10 percent for each ±5 percent interval that the density deviates from the density 
derived from the approved design air voids. 

  Geotextile will be measured and paid for at the Contract unit price per square yard. 

03-01-16
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CATEGORY 500 
PAVING 

SECTION 511 — OPEN GRADED FRICTION COURSE 

511.01 DESCRIPTION.  Construct Open Graded Friction Course (OGFC) according to Section 
504 except as specified. 

511.02 MATERIALS 

Open Graded Friction Course Section 927 
Performance Graded Asphalt Binders Section 904 
Production Plants Section 915 

(Thin Lift) is not applicable. 
ATTACHMENT "F" 
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511.03 CONSTRUCTION 

511.03.01 Demonstration.  Construct a demonstration strip of at least 100 tons outside the project 
limits to demonstrate that a satisfactory OGFC mix can be produced and placed before proceeding 
with the actual work.  Construct a new strip if a project carries over to a new season or whenever 
there is a change in the mix design.  Use pavers and rollers that conform to 504.03.01.  A material 
transfer vehicle may be used to construct the demonstration strip.  

The demonstration strip may be waived for projects less than 200 tons or as directed. Material not 
meeting specification requirements may be subject to penalty or removal and replacement. 

511.03.02 Hauling Units.  Dry soap powder may be used with the release agent specified in 
915.02(f).  Raise truck beds to drain excess water and/or release agent before loading with OGFC. 

The time between plant mixing and shipment shall not exceed one hour. Stored material shall be 
of no less quality than mixtures discharged directly into hauling vehicles. Each load shall be 
completely covered with a securely fastened full tarp containing no holes or rips. 

511.03.03 Weather Restrictions.  Place OGFC only when the ambient and surface temperatures 
are at least 50 F and in accordance with polymer-modified materials as specified in 504.03.02. Do 
not place OGFC if the existing surface is wet or frozen. 

511.03.04 Material Transfer Vehicle (MTV).  Use a material transfer vehicle (MTV) when 
placing OGFC. The MTV shall perform additional mixing of the OGFC material and then deposit 
the mixture into the paver at a uniform temperature and consistency.  An MTV may be used when 
placing OGFC for a permeable pavement system but is not required.  

511.03.05 Pavement Thickness.  The thickness of the pavement shall be as specified. 504.03.13
09-12-18
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511.03.06 Tack Coat.  Apply tack coat at a rate between 0.04 to 0.06 gal/yd2
. Reduce the 

application rate to 0.02 to 0.04 gal/yd2 on freshly placed bituminous surfaces.  Do not apply tack 
coat to permeable pavement systems using OGFC. 

511.03.07 Compaction.  Compact the surface using the number of passes determined from the 
satisfactory construction of the demonstration strip.  The rollers shall follow the paver per the 
QC Plan.  The rollers shall be equipped with a watering or soapy watering system that prevents 
material from sticking.  No vehicular traffic of any kind is permitted on the surface after rolling 
until the OGFC has completely cooled to 125 F.  Continued rolling will not be allowed to 
prevent crushing the aggregate.  

The finished OGFC surface shall be even with no pockets and meet the grades shown.  Do not use 
OGFC in areas designated for storage. 

511.03.08 Joint Construction.  Clean and tack the vertical face of the longitudinal joint before 
placing adjoining material. Construct butted (not lapped) longitudinal joints so that the joint is smooth, 
well-sealed, and bonded.  

511.03.09 Pavement Profile.  As determined. 

511.03.10 Mix Sampling and Testing.  Refer to 504.03.11 

511.03.11 Testing for Pavement Density (Air Voids).  Normal density requirements are 
waived. 

511.04  MEASUREMENT AND PAYMENT.  Open Graded Friction Course will be measured 
and paid for at the Contract unit price per ton. Payment will be full compensation for furnishing, 
hauling, placing all materials, material transfer vehicle, anti-stripping additive, tack coat, setting 
of lines and guides where specified, and for all material, labor, equipment, tools, required testing, 
and incidentals necessary to complete the work. 

Material produced for the demonstration strip will not be measured but the cost will be incidental 
to the item OGFC. 

511.04.01 Price Adjustment for OGFC.  Mix adjustments for gradation and asphalt content 
will be as follows:  

Use Steps 1 through 5 of MSMT 735 in conjunction with the physical properties in Table 901 D 
and the following:  

ADDENDUM NO. 1 
ISSUED:    October 26, 2018 
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6. Determine the Composite Mixture PWSL (CMPWSL) for each lot:

CMPWSL = f1*PWSL1+f2*PWSL2+ f3*PWSL3+f4*PWSL4+ f5*PWSL5
∑f 

PWSL1 = Asphalt content 
PWSL2 = Aggregate passing the 3/8" (9.5mm) Sieve 
PWSL3 = Aggregate passing the #4 (4.75mm) Sieve 
PWSL4 = Aggregate passing the #8 (2.36mm) Sieve 
PWSL5 = Aggregate passing the 200 (75µm) Sieve 
∑f = Sum of price adjustment factors 

Determine the PWSL for each property from MSMT 735, Table 1. 

7. Use the following table with the price adjustment factors (f) to compute CMPWSL:

Properties Factor (f) 

Asphalt content 64 

Aggregate passing the 3/8" Sieve 9 

Aggregate passing the #4 Sieve 9 

Aggregate passing the #8 Sieve 9 

Aggregate passing the 200 Sieve 9 

Report the CMPWSL and PWSLs to the nearest whole number. 

8. Use the CMPWSL determined in Steps 6 and 7 for the Mixture Pay Factor.

511.04.02 Dispute Resolution.  915.02.03 

ISSUED:    October 26, 2018
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SPECIAL PROVISIONS      COUNTY CONTRACT NO. RD-CD-269-10 
SHA CONTRACT NO. WA460ZM1 

FAP NO. APL-3(513)N 
900 – OPEN GRADED ASPHALT TREATED BASE      1 of 1 

CATEGORY 900 
MATERIALS 

SECTION 900 — OPEN GRADED ASPHALT TREATED BASE 

 Open Graded Asphalt Treated Base (OGATB) shall conform to applicable sections of both 901, 
and MSMT 409, and the following requirements: 

GRADATION AND ASPHALT CONTENT: 

(a) Conduct drain-down test on loose mix at a temperature 15oC higher than anticipated production temperature. If
required value is not met, an approved antistripping agent may be added to meet the required drain-down value.

Crushed glass, roofing shingles, RAP or other recycled materials are not allowed in OGATB mixes. 

PHYSICAL PROPERTIES: 

TYPE TEST TEST METHOD LIMITS 

Asphalt Binder M 332 PG 64S -22 
Air Voids, %  D3203 (b) 16% min. 
Permeability (c) MSMT 408 

(b) Use geometric measurements of diameter and height to determine volume of samples. Do not use the
Saturated Surface Dry procedure.

(c) Report Permeability Results within mix design submission.

Sieve Size 
Mixture Control Tolerance, 

% 
Design Gradation Limits, % Passing 

OGATB 
1.5 in (37.5 mm) sieve ±0.0 100 
1 in (25 mm) sieve ±5.0 95-100 
3/4 in (19 mm) sieve - - 
1/2 in (12.5 mm) sieve ±5.0 25-60 
3/8 in (9.5 mm) sieve - - 
No. 4 (4.75 mm) sieve ±6.0 2-10 
No. 8 (2.36 mm) sieve ±4.5 2-5 
No. 200 (75 µm) sieve ±2.0 2-5 

Range for % AC ±0.4 ≥ 4 

Drain-down (D6390), % (a) <0.3 

ADDENDUM No. 1 
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CATEGORY 900 
MATERIALS 

SECTION 901 — AGGREGATES 

DELETE:  Table 901 D in its entirety. 

INSERT:  The following. 

TABLE 901 D 
AGGREGATE PHYSICAL PROPERTY REQUIREMENTS FOR ASPHALT MIXES 

MATERIAL 

S 
P 
E 
C 
I 
F 
I 
C 
A 
T 
I 
O 
N 

TEST METHOD 
T 11 T 96 T 104 D 4791 MSMT 

216 
MATERIAL 

FINER 
THAN 
No. 200 
SIEVE 

% max 

LOS 
ANGELES 

ABRASION 
(LA) 

% max 

SODIUM 
SULFATE 

SOUNDNESS 

% max 

FLAT 
and 

ELONGATED 
(a) 

% max 

DYNAMIC 
FRICTION 

VALUE 
(DFV) 
(b) (c)

min 

SURFACE 
COURSE 
4.75 mm, 
9.5 mm, 
12.5 mm, and 
19.0 mm  

M323 — 45 12 10 25 

SURFACE 
COURSE — 
HIGH DFV 
4.75 mm, 
9.5 mm, 
12.5 mm, and 
19.0 mm   

M323 — 45 12 10 40 (e) 

BASE 
COURSE 
19.0 mm,  
25.0 mm and 
37.5 mm 

M323 — 45 12 10 — 

ATTACHMENT "F" 
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GAP 
GRADED 
STONE 
MATRIX 
ASPHALT  
9.5 mm, 
12.5 mm, and 
19.0 mm 

M323 — 30 12 20/5 (g) 40 (e) 

OPEN 
GRADED 
FRICTION 
COURSE 
9.5 mm, 
12.5 mm, 
12.5 mm 
PEM (h) 

MSMT 409 0.5 30 12 20/5 (g) 40  (e) 

SLURRY 
SEAL (SS) 
and MICRO-
SURFACING 
(MS) 

— — — 12 — 40 (f) 

CHIP SEAL 
SURFACE 
TREATMENT 

M 80, 
CLASS A 1.0 (d) 45 — — — 

(a) Testing for flat and elongated particles shall be conducted on the blended 
aggregates. Dimensional ratio of calipers shall be 5:1.

(b) The minimum Dynamic Friction Value (DFV) shall be based on a single aggregate source 
or a blend of aggregates used.  Determine proportions of blended aggregates using 
MSMT 416.

(c) DFV determined on parent rock.  Reclaimed asphalt pavement (RAP) shall have a DFV of 
30.0.

(d) 1.0 for samples taken at the point of production.  Samples taken at any point after shipment 
shall have no more than 1.5 percent finer than 0.075 mm sieve.

(e) Carbonate rock shall have a minimum of 25 percent insoluble residue retained on the 0.075 
mm sieve.

(f) No blending allowed.
(g) Testing conducted on particles retained on the 4.75 mm sieve. Dimensional ratio of 

calipers shall be 3:1/5:1.
(h) Porous European Mix.

ATTACHMENT "F"
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BID FORMS         COLONEL HENRY K. DOUGLAS DRIVE EXTENSION, PHASE I & II    CONTRACT NO. RD-CD-269-10     PROJECT NO. 10-269 

ITEM CODE QUANTITY UNIT ITEM DESCRIPTION  UNIT PRICE ITEM TOTAL 

4001 - 35 C.Y. MIX NO 2 CONCRETE FOR RETAINING WALL LEVELING 
PAD 

_________ ___ _________ ___ 

4002 - 195 C.Y. MIX NO 6 CONCRETE FOR RETAINING WALL _________ ___ _________ ___ 

4003 - 3,324 S.F. PRECAST MODULAR BLOCK RETAINING WALL 
SYSTEM 

_________ ___ _________ ___ 

End Category 400 
Contract No. RD-CD-269-10 Total This Sheet _________ ___ 

PAGE 2.8 OF 44 
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� ESTIMATED ESTIMATED w 

ITEM NO. CATEGORY 1000 • PRELIMINARY UNIT ITEM NO. CATEGORY6000-SHOULDERS UNIT � N 
QUANTITY QUANTITY D N 

1001 Clearina and Grubbino LS 1 6001 Pervious Concrete Sidewalk SF 7914 '.:l 
1002 Tvoe B Enaineers Office LS 1 6002 Tvoe A Concrele Curb and Gutler LF 2489 
1003 Maintenance of Traffic LS 1 6003 2 Ft Concrete Monolithic Median LF 477 i';; 
1004 Temoorarv Concrete Traffic Barrier for MOT LF 135 6004 4 Ft Concrete Monolithic Median LF 374 
1005 Reflective Barrier Markers and Vertical Panels EA 10 6005 Detectable Warnino Surface for Curb Ramos SF 71 l/l 

1006 Temoorarv Traffic Sians SF 114 6006 W- Beam Traffic Barrier LF 71 § 1007 Temoorarv Crash Cushion Sand Filled Plastic Barrels EA 7 6007 W- Beam Traffic Barrier at Structure LF 324 z 

1008 Drums for Maintenance of Traffic EA 17 6008 Tvoe B Traffic Barrier End Treatment EA 3 ::, 

1009 Tvoe Ill Barricade for Maintenance of Traffic EA 3 6009 Tvoe C Traffic Barrier End Treatment EA 5 z a 
0 

1010 Type Ill Barricade. Permanent EA 6010 Rail Riders Traffic Barrier W-Beam Reflective Dellnealors EA 40 i;: 4 w 

1011 Temoorarv Oranae Construction Fence ii' LF 500 0 > 
1012 Construction Stakeout LS 1 :i 
1013 Mobilization 

D 

LS 1 z -
0 1014 Tvoe A Critical Path Construction Schedule LS 1 in 

1015 As-Built Drawinos LS 1 > z 
w 

::, 
Cl 

ESTIMATED ESTIMATED Cl 

ITEM NO. CATEGORY 2000 • GRADING UNIT ITEM NO. CATEGORY 7000 • LANDSCAPING UNIT Cl 

QUANTITY QUANTITY <{ 

2001 Unclassified Excavation CY 19950 7001 Placino Salvaaed Taosoil 4 Inch Deoth SY 9000 g -E 2002 Common Borrow CY 3650 7002 Continoent: Placino Furnished Toosoil 4 Inch Deoth SY 4000 
2003 Test Pit Excavation CY 20 7003 Temoorarv Seed SY 5000 
2004 Continaent: Unsuitable Material CY 7000 7004 Temoorarv Mulch SY 5000 ii 
2005 Continoent: Geosvnthetic Stabilized Suborade usina Graded Aaoreaate Base CY 3700 7005 Tvoe A Soil Stabilizalion Matlin□ SY 9000 

I 
" 
; 2006 Continaent: Geotextile Class ST SY 1000 7006 Continaent: Tvoe D Permanent Soil Stabilization Mattina SY 1000 " :i " � o'. " 

2007 Continaent: Geoorid SY 1000 7007 Turfgrass Eslablishmenl SY 9000 
Landscaoe Screenino. Everareen 6 Ft Min EA 38 Cl 7008 C 

j >< 
ESTIMATED ESTIMATED ;:,.. w 

ITEM NO. C 

CATEGORY 3000 • DRAINAGE UNIT ITEM NO. CATEGORY 8000 • TRAFFIC UNIT 

�� 
��--QUANTITY QUANTITY 
w�o 

3001 AASHTO No 57 Aaareaate CY 1050 8001 Souare Perforated Tubular Steel Posts EA 18 ��� 
3002 6 Inch Perforated PVC Drain Pioe Sauare Tubuliir Steel Anchor Bases 

� 
�!2 LF 2540 8002 EA 18 -�

3003 15 Inch Polvoroovlene Pioe LF 344 8003 Mountino Mast Arm Sians EA 7 ;:,.. z -�� �
3004 18 Inch Polvoroovlene Pioe LF 277 8004 Sheet Aluminium Sions SF 138 �G "CJ e .. 
3005 24 Inch Polvoroovlene Pioe LF 438 8005 Video Detector Camera EA 2 ;:>@ ��� 
3006 36 Inch Polvnroovlene Pioe LF 280 8006 Video Detector Cable LF 255 Ou.. 

c::C:2 

3007 Ooen Back COG • 10 Ft EA 1 8007 Audible Pedestrian Pushbutton Assemblv EA 4 uo 8ii� 
3008 COS Shallow Inlet· 10 Ft EA 1 8008 10 Foot Steel Breakawav Pedestal Pole EA 4 zZ ai2 
3009 COS Inlet • 1 O Ft EA 2 8009 2 Inch Schedule 80 PVC Conduit Trenched LF 50 0� i�: 3010 COG Inlet· 10 Ft EA 5 8010 12 Inch 3-Seclion LED Sional Head EA 11 f-<$' 
3011 (j - Xl� � 

Tvoe K Inlet. Sinole EA 1 8011 16 Inch 1-Section 1-Wav LED Pedestrian Sional Head EA 4 zo ;;:o= 
�o. 

3012 72 Inch Diameter Storm Drain Manhole EA 3 8012 2-Conduclor Cable (No. 14 AWGl LF 1500 ..... 
3013 48 Inch Sauare Standard Shallow Manhole EA 1 8013 5-Conductor Cable <No. 14 AWGl LF 1500 ::i::: 

• 
3014 Standard 24" Concrete End Seclion EA 1 8014 7-Conduclor Cable (No. 14 AWGl LF 4000 
3015 Standard 36" Concrete End Section EA 1 8015 Relocate Existinn Mast Si□nals and Sions LS 1 :?; , ... "°' 1
3016 Cast in Place Concrete Weir (Mix No. 2) CY 1 8016 8 Inch Water Lateral LF 232 
3017 Filter Dike TON 16 8017 8 Inch Gate Valve EA 4 

3018 Silt Fence LF 905 8018 Fire Hvdrant Assemblv EA 2 
3019 Standard Inlet Proleclion EA 1 8019 12"x12"x8" Tee for Waterline EA 2 w 3020 Curb Inlet Protection EA 9 8020 12"x8" Cross for Waterline EA 1 

> 3021 Stabilized Construction Entrance EA 1 8021 12 Inch Water Line LF 856 
Cf) 3022 Suoer Silt Fence LF 680 8022 12 Inch Gate Valve EA 4 Cl:'.'. 

3023 Continaent: 24 Inch Clear Water Diversion LF 200 8023 2 Inch Blow Off Valves EA 6 0 w. 
3024 Diversion Fence LF 555 8024 Adiust Existina Water Valve Elevations EA 4 

U)
= I-3025 Continaent: Flowable Fill CY 200 8025 24 Inch Steel Sleeve for Ulilitv Crossinas LF 24 

3026 Riorao Slooe and Channel Protection SY 81 8026 Sanitarv Sewer Rim Adjustment EA 2 <(06 
I-

I (2) 6-lnch, (2) 5-lnch, (2) 4-lnch PVC Conduit Bank Trenched LF 200 ....J-8027 
c.9w z 

ESTIMATED �U) <( 
ITEM NO. CATEGORY 4000 • STRUCTURES UNIT 0<( :) QUANTITY OI a 4001 Mix No. 2 Concrete (or Retalnina Wall Levelino Pad CY 35 . 0... 

4002 Mix No. 6 Concrete for Relainina Wall CY 195 � " LL 
4003 Precast Modular Black Retainina Wall Svstem SF 3324 >-z 

0 o::O 
ZU) >-

ITEM NO. CATEGORY 5000 • PAVING UNIT ESTIMATED wz 0:::
QUANTITY IW <( 

5001 Graded Aooreaate Base. 12 Inch Deoth SY 6850 _JI-- � 5002 Hot Mix Asphalt Suoeroave Surface 12.5mm PG64H-22 Ton 1700 w>< 5003 Hot Mix Asohalt Suoeroave Base 19mm PG64S-22 Ton 1900 zW � 
5004 Price Adiustment for Asohalt Binder EA 30000 

0 :) 5005 Price Adiustment for Pavement Densitv EA 15000 
5006 Price Adjustment for Asohall Mix EA 15000 _J Cf) 
5007 Porous Asohalt COoen Graded Friclion Course! 9.5mm Surface Ton 700 0 
5008 Porous Asnhalt COnen Graded Friction Course) 19mm Base Ton 1375 0 
5009 Porous Asohalt #57 Stone for Choker Laver CY 435 
5010 Porous Asnhalt #2 Slone Base Reservoir CY 2225 
5011 Porous Asohalt Gootextile PE Tvoe I SY 6000 
5012 Porous Asnhall Gootextile MD Class ST SY 600 
5013 2 Inch Mill SY 120 
5014 HMA for Wedae and Level Ton 20 
5015 Saw Cuts LF 135 
5016 4 Inch While Thermoolastic Pavement Markin□ Line LF 4339 
5017 4 Inch Yellow Thermoolaslic Pavement Marklno Line LF 2660 
5018 5 Inch While Thermoolastic Pavement Markin□ Line LF 866 
5019 10 Inch Yellow Thermoolastic Pavement Markino Line LF 105 

SCALE 
5020 12 Inch While Thermoolastic Pavement Markin□ Line LF 406 
5021 24 Inch While Thermoolastic Pavement Markino Line LF 128 NONE 
5022 White Thermoelastic Pavement Markina Leaends and Svmbols SF 664 ATTACHMENT "H" SHEET NO. 5023 Removal of Existina Pavement Line Markinas • Anv Width LF 950 QTY-Ol*R PAGE 1 of 1 60 OF 60 
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