Washington County
2

DIVISION OF ENGINEERING

ADDENDUM NO. 3
TO: Interested Parties
FROM: Pam Mohn, P.E.

Chief of Design, Engineering

DATE: Wednesday, May 1, 2019

RE: Back Road Repair
Contract No. RD-BR-272-10

Acknowledge receipt of this Addendum No. 3 by signing in the space provided below and returning with
your Bid.

Failure to sign and return with your Bid may subject the Bidder to disqualification. This Addendum No.
3 forms a part of the Bid Documents, it supplements and modifies them as outlined herein.

This Addendum No. 3 consists of _3 pages, including this page and attachments.

I hereby acknowledge receipt of Addendum No. 3:

By: Date
Signed Name
Typed Name
Title
For:
80 West Baltimore Street | Hagerstown, MD 21740-6003 | P: 240.313.2460 | | 711

WWW.WASHCO-MD.NET



Back Road Repair
County Contract No. RD-BR-272-10

Date Issued: Wednesday, May 1, 2019 Bids Due: Wednesday, May 8, 2019
2:00 p.m., E.S.T.

The following addendum material is hereby made a part of the Bid Documents. Please note the
following changes, information, and/or instructions in connection with the proposed work and
submit proposals accordingly.

TRV et

Pam Mohn, P.E.
Chief of Design

By Authority of:
Board of County Commissioners
Washington County, Maryland

it Ml

Scott Hobbs, P.E.
Director of Engineering



TO:

ITEM 1.01

ADDENDUM NO. 3
BACK ROAD REPAIR
County Contract No. RD-BR-272-10

All prime potential bidders.

Additional Submitted Inquiries and Responses:

1.

Please clarify Addendum No. 2, responses 1 & 3. Our understanding was that the
stream was to be restored to a pre-flood condition, similar to the roadway and
structure. The Addendum seems to indicate that the stream work will result in the
sediment and nutrient reduction which is significantly more in scope. Creation of a
stream BMP will involve pools, vanes, etc.

Response 1: The stream channel associated with Site 1, approximately 525 LF,
shall be restored, with MDE’s approval, to a condition that adheres to the NRCS
Stream Restoration Design standards and provides sediment and nutrient
reduction credits.

We request that a one-week extension be reconsidered in order to better refine the
project risk.

Response 2: The Bid Due Date shall be extended until Wednesday, May 8, 2019
at2:00p.m., E.S.T.

END ADDENDUM NO. 3




