



PURCHASING DEPARTMENT  
DIVISION OF BUDGET & FINANCE

PUR-1635  
ADDENDUM NO. 2  
INVITATION TO BID

HAGERSTOWN REGIONAL AIRPORT RUNWAY 9-27  
EDGE LIGHTING AND SIGNAGE REPLACEMENT

DATE: Monday, October 23, 2023

BIDS DUE: Wednesday, October 25, 2023  
2:00 P.M.(EDT/EST)

To Bidders:

This Addendum is hereby made a part of the Contract Documents on which all bids will be based and is issued to correct and clarify the original documents.

Please acknowledge receipt of this Addendum at the appropriate space on the Proposal Form. This Addendum consists of Three (3) pages and two (2) attachments.

**NOTE:** All Bidders must enter the Washington County Administration Complex through either the front door at the 100 West Washington Street entrance or through the rear entrance (w/blue canopy roof) which is handicap accessible and must use the elevator to access the Purchasing Department to submit their bid and/or to attend the Pre-Bid Conference. Alternate routes are controlled by a door access system. The general public will be subject to wand search and will be required to remove any unauthorized items from the building prior to entry. Prohibited items include but are not limited to: Weapons of any type; Firearms, ammunition and explosive devices; Cutting instruments of any type - including knives, scissors, box cutters, work tools, knitting needles, or anything with a cutting edge, etc.; Pepper spray, mace or any other chemical defense sprays; and Illegal substances.

**ITEM NO. 1:** *Inquiry:* There is a quantity discrepancy in both Bid Items L-125-5.5 and L-125-5.6: Item 5.5 lists (15) on the Bid Schedule but only (14) on the Sign Schedule. Conversely Item 5.6 lists (11) on the Bid Schedule but has (12) on the Sign Schedule. I believe the issue is with sign #1 which is listed as Pay Item 5.6 on the Sign Schedule but is shown as a 2-module sign, which puts it under Pay Item 5.5.

*Response:* A “**REVISED**” Schedule of Prices Form is included as an attachment to this addendum. The revision resulted in the following changes.

Pay Items 5.5 and 5.6 both are being changed to a quantity of 13 each.

**ITEM NO. 2:** *Inquiry:* Discrepancies with Required Modules Sign 1 is listed under Pay Item L-125-5.6 (3 modules); however, the Sign Schedule indicates it is 2 modules (NOTE: Legend should be 3 modules) Signs 102, and 105 are listed under Pay Item L-125-5.5 (2 Modules). However, the Sign Schedule indicates these signs should be 3 modules (NOTE: Sign 102 legend is the same as sign 1) and Sign 105 is shown as 3 modules on the Sign Schedule

*Response:* A “**REVISED**” Schedule of Prices Form is included as an attachment to this addendum. The revision resulted in the following changes.

Signs 1 and 102 should be 3 modules as indicated and paid for under Item L-125-5.6. Sign 105 is a 2 module and the blank panels on the graphic should be ignored.

**ITEM NO. 3:** *Inquiry:* I am looking to get a planholder’s list.

*Response:* Documentation listing the most recent vendors/individuals that downloaded the bid document online is attached to this Addendum.

#### **REVISIONS TO PLANS AND SPECIFICATIONS:**

**ITEM NO. 4:** Project Manual, Schedule of Prices Form:

A “**REVISED**” Schedule of Prices Form is included as an attachment to this addendum.

**ITEM NO. 5:** Plans, Sheet G101, Schedule of Quantities:

**REVISE** the Bid Quantity for Item L-125-5.5 from 15 to 13; the Bid Quantity for Item L-125-5.6 from 11 to 13; and the Bid Quantity for Item L-125-5.11 from 10 to 12.

**ITEM NO. 6:** Plans, Sheet E101, Sign 102:

**REVISE** SIGN #102 AIRFIELD SIGN ACTION CODE to include Note 3.

**ITEM NO. 7:** Plans, Sheet E600, Sign 105:

**REVISE** SIGN #105 PROPOSED LEGEND by deleting a blank legend panel from both Side A and Side B to depict a 2-module sign.

**ITEM NO. 8:** Plans, Sheet E611, Proposed Sign Schedule:

**REVISE** SIGN #1 PAY ITEM to include L-125-5.11.

**ITEM NO. 9:** Plans, Sheet E614, Proposed Sign Schedule:

*(NOTE: The wording of all “Inquiries” submitted are displayed exactly as received.)*

**REVISE SIGN #102 PAY ITEM** to include L-125-5.11 and change L-125-5.5 to L-125-5.6.

**ITEM NO. 10:** Plans, Sheet E615, Proposed Sign Schedule:

**REVISE SIGN #105 PROPOSED LEGEND** by deleting a blank legend panel from both Side A and Side B to depict a 2-module sign.

**ITEM NO. 11:** As your bid submittal, bidders shall include the originally required documents as part of the original solicitation and the **REVISED** Schedule of Prices Form, **no later than 2:00 P.M. (EDT/EST), Wednesday, October 25, 2023**. Bids may be determined non-responsive for the items requested and not received.

**ATTACHMENTS:**

Bidder's List

"Revised" Schedule of Prices Form

By Authority of:



Rick F. Curry, CPPO  
Director of Purchasing

**Bidder's List**  
**Bid No. PUR-1635**  
**Hagerstown Regional Airport Runway 9-27 Edge Lighting and Signage Replacement**

Company Name	Contact Name	Contact Title	Physical Address	Phone	Email
ADB Safegate	Brenda Longwell	Sr Bid Manager	700 Science Blvd. Gahanna, OH 43230 US	(614) 573-8255	brenda.longwell@adbsafegate.com
bidnet	bid net	bidnet	15 british american blvd latham, NY 12110 US	(800) 677-1997	gbs@bidnet.com
Bidnet	Kurt Pitzer	Content Manager	15 British American Blvd Latham, NY 12110 US	(800) 677-1997	gbs@bidnet.com
Callas Contractors, LLC	Karla Yost	Administrative Assistant Estimating	10549 Downsville Pike Hagerstown, MD 14740 US	(301) 739-8400	kyost@callascontractors.com
Cardinal/Int. Grooving and Grinding	Alexandra Smith	Administrative Assistant	100 Barren Hill Rd. Conshohocken, PA 19428 US	(610) 825-2200	alexandra@cardinalgrooving.com
Construction Bid Source	Cindy Poliachik	Publishing Consultant	413 Brisbane Woods Way Cary, NC 27518 US	(888) 786-9450	cpoliachik@constructionbidsource.com
Contractors Association of West Virginia - Charleston, WV	Rebekah Woody	Admin	2114 Kanawha Blvd E Charleston, WV 25311-2205 US	(304) 342-1166	planroom@cawv.org
Dvorak, LLC	PATTY ARNN	Procurement Manager	2700 North Point Blvd. Baltimore, MD 21222 US	(443) 503-6400	parnn@dvorakllc.com

**Bidder's List**  
**Bid No. PUR-1635**  
**Hagerstown Regional Airport Runway 9-27 Edge Lighting and Signage Replacement**

Company Name	Contact Name	Contact Title	Physical Address	Phone	Email
EATON	Kim PELLETIER	Project Manager	1200 Kennedy Rd Windsor, CT 06095 US	(860) 944-5444	kimpelletier@eaton.com
Freestate Electric	Patrick Robb	Project Manager	217 Elizabeth Street Cumberland, MD 21502 US	(301) 876-3988	probb@freestateelectric.com
Genesis Lamp	Mark Zukowski Zukowski	Sales	375 N Saint Clair St Painesville, OH 44077-4053 US	(440) 354-0095	mark@genesislamp.com
Glenelg Construction Inc.	tara sacks	procurement	7410 coca cola drive suite 211 hanover, MD 21076 US	(301) 703-4397	tara.glenelg@gmail.com
Global Electrical Services, Inc.	Gary Rabosky	President	91 Lower Oak Grove Rd Frenchtown, NJ 08825 US	(908) 343-1901	gary@globalelectric.biz
Lumacurve Airfield Signs	Elizabeth Humpage	Business Development	9115 Freeway Dr. Macedonia, OH 44056 US	(330) 467-2030	liz@lumacurve.com
MRS Airfield Lights & Supplies, LLC	Debbie Floystad	Admin Support	48 Main Street Waretown, NJ 08758 US	(609) 259-5720	debbie@mrselectricalsupplies.com
Multi Electric Mfg	Frank Kazienko	Sales	10501 Franklin Ave Suite 400 Franklin Park, IL 60131 US	(773) 722-1900	fkazienko@multielectric.com

**Bidder's List**  
**Bid No. PUR-1635**

**Hagerstown Regional Airport Runway 9-27 Edge Lighting and Signage Replacement**

Company Name	Contact Name	Contact Title	Physical Address	Phone	Email
Prime Vendor Inc.	Kim Jones	sad	4622 Cedar Avenue Wilmington, NC 82_4 US	(222) 222-2222	primevendor123@gmail.com
PWXPress	Mary Miller	Hagerstown Regional Airport Runway 9-27 Edge Lighting & Signage Replacement	1900 Coffeeport Rd 1900 Coffeeport Rd Jacksonville, (FL) USA, FL 32208 US	(040) 867-6894	bids@pwxpress.com
sdfdsasdf	sdfasdf asdfsd	MD	werwergfdgfd rewrw, AL 45654-6445 US	(435) 454-3534	sfsdfasdf@yahoo.com
SmartProcure	Ron Bjornsson	Director of Data Engineering	700 W Hillsboro Blvd Suite 4- 100 Deerfield Beach, FL 33441 US	(954) 420-9900	rbjornsson@smartprocure.us
Traffic Planning and Design	Christina Pimentel	Senior Marketing Specialist	2500 E High St STE 650 Pottstown, PA 19464 US	(610) 326-3100	cpimentel@atlantictraffic.com
Valentine Electric	Joe Metcalfe	Vice President	110 Western Maryland Parkway Hagerstown, MD 21740 US	(301) 797-8836	jmetcalfe@valentineelectric.com

**“REVISED” SCHEDULE OF PRICES FORM**

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
L-100-5.1	Site Locating and Duct Tracing @ _____ Dollars <i>(Written)</i> Zero _____ Cents per <i>(Written)</i>	ALL	1	\$20,000.00	\$20,000.00
L-108-5.1	1-1/C No. 8 AWG, 5KV, L-824C Cable in Conduit, Installed Complete in Place @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	LF	28,500	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
L-108-5.2	Demolition of Cable in Conduit, Conduit to Remain, per Conduit Length @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	LF	28,500	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>

**“REVISED” SCHEDULE OF PRICES FORM**

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
L-109-7.1	Remove 30KW Constant Current Regulator and Associated Equipment and Install 20KW, 5-Step, 240V, L-829 Constant Current Regulator and all Associated Incoming Power and Communication Appurtenances @ _____ Dollars (Written) _____ Cents per (Written)	EA	1	\$ _____ (Figures)	\$ _____ (Figures)
L-125-5.1	L-862(L) Runway Elevated Edge Light Fixture on Existing Light Base, with Transformer and Accessories, Installed Complete in Place @ _____ Dollars (Written) _____ Cents per (Written)	EA	64	\$ _____ (Figures)	\$ _____ (Figures)
L-125-5.2	L-862E(L) Runway Threshold/End Light on Existing Light Base, with Transformer and Accessories, Installed Complete in Place @ _____ Dollars (Written) _____ Cents per (Written)	EA	16	\$ _____ (Figures)	\$ _____ (Figures)



**“REVISED” SCHEDULE OF PRICES FORM**

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
L-125-5.3	L-850C(L) Runway In-Pavement Edge Light Fixture on Existing Light Base, with Transformer and Accessories, Installed Complete in Place @ _____ Dollars (Written) _____ Cents per (Written)	EA	5	\$ _____ (Figures)	\$ _____ (Figures)
L-125-5.4	1 Module – Size 1, Style 3, Class 1, Mode 2, L-858(L) Airfield Guidance Sign on Existing Foundation, with Transformer and Accessories, Installed, Complete in Place @ _____ Dollars (Written) _____ Cents per (Written)	EA	10	\$ _____ (Figures)	\$ _____ (Figures)
L-125-5.5	2 Module – Size 1, Style 3, Class 1, Mode 2, L-858(L) Airfield Guidance Sign on Existing Foundation, with Transformer and Accessories, Installed, Complete in Place @ _____ Dollars (Written) _____ Cents per (Written)	EA	13	\$ _____ (Figures)	\$ _____ (Figures)

**“REVISED” SCHEDULE OF PRICES FORM**

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
L-125-5.6	3 Module – Size 1, Style 3, Class 1, Mode 2, L-858(L) Airfield Guidance Sign on Existing Foundation, with Transformer and Accessories, Installed, Complete in Place @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	EA	13	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
L-125-5.7	4 Module – Size 1, Style 3, Class 1, Mode 2, L-858(L) Airfield Guidance Sign on Existing Foundation, with Transformer and Accessories, Installed, Complete in Place @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	EA	2	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
L-125-5.8	1 Module – Size 4, Style 3, Class 1, Mode 2, L-858(L) Airfield Guidance Sign on Existing Foundation, with Transformer and Accessories, Installed, Complete in Place @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	EA	6	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>

**“REVISED” SCHEDULE OF PRICES FORM**

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
L-125-5.9	Relocate 2 Module L-858(L) Airfield Guidance Sign on Existing Foundation, Furnish and Install Transformer and Accessories, Installed, Complete in Place @ _____ Dollars (Written) _____ Cents per (Written)	EA	2	\$ _____ (Figures)	\$ _____ (Figures)
L-125-5.10	Remove and Replace all Existing Sign Panels within Existing Sign Housing @ _____ Dollars (Written) _____ Cents per (Written)	EA	4	\$ _____ (Figures)	\$ _____ (Figures)
L-125-5.11	Install 12” Diameter 36” Deep Reinforced Concrete Pier for Sign Foundation Extension and 6” Deep Washed Stone Maintenance Pad, Complete in Place @ _____ Dollars (Written) _____ Cents per (Written)	EA	12	\$ _____ (Figures)	\$ _____ (Figures)

**“REVISED” SCHEDULE OF PRICES FORM**

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
L-125-5.12	Remove Airfield Guidance Sign, Demolish Transformer and Accessories, Foundation to Remain @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	EA	46	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
L-125-5.13	Remove Light Fixture, Demolish Transformer and Accessories @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	EA	85	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
L-125-5.14	Temporary Airfield Lighting During Construction @ Seven Thousand _____ Dollars <i>(Written)</i> Zero _____ Cents per <i>(Written)</i>	ALL	1	\$7,000	\$7,000
Sub Total A: Sum Total of Base Bid Items <u>L-100-5.1</u> through <u>L-125-5.14</u> @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>				\$ _____ <i>(Figures)</i>	

**“REVISED” SCHEDULE OF PRICES FORM**

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
M-100-4.1	Maintenance and Protection of Traffic (shall not exceed 10% of total Contract Bid amount) @ _____ Dollars (Written) _____ Cents per (Written)	LS	1	\$ _____ (Figures)	\$ _____ (Figures)
C-105-6.1	Mobilization (shall not exceed 5% of total Contract Bid amount) @ _____ Dollars (Written) _____ Cents per (Written)	LS	1	\$ _____ (Figures)	\$ _____ (Figures)
Sub Total B: Sum Total of Base Bid Items <u>M-100-4.1</u> through <u>C-105-6.1</u> @ _____ Dollars (Written) _____ Cents per (Written)				\$ _____ (Figures)	