

PURCHASING DEPARTMENT DIVISION OF BUDGET & FINANCE

PUR-1674 ADDENDUM NO. 4 INVITATION TO BID

TAXIWAY C OF A REHABILITATION HAGERSTOWN REGIONAL AIRPORT

DATE: Thursday, May 16, 2024 BIDS DUE: Wednesday, May 22, 2024

2:00 P.M.(EDT/EST)

To Bidders:

This Addendum is hereby made a part of the Contract Documents on which all bids will be based and is issued to correct and clarify the original documents.

Please acknowledge receipt of this Addendum at the appropriate space on the Proposal Form. This Addendum consists of two (2) pages.

NOTE: All Bidders must enter the Washington County Administration Complex through either the front door at the 100 West Washington Street entrance or through the rear entrance (w/blue canopy roof) which is handicap accessible and must use the elevator to access the Purchasing Department to submit their bid and/or to attend the Pre-Bid Conference. Alternate routes are controlled by a door access system. The general public will be subject to wand search and will be required to remove any unauthorized items from the building prior to entry. Prohibited items include but are not limited to: Weapons of any type; Firearms, ammunition, and explosive devices; Cutting instruments of any type - including knives, scissors, box cutters, work tools, knitting needles, or anything with a cutting edge, etc.; Pepper spray, mace, or any other chemical defense sprays; and Illegal substances.

ITEM NO. 1: <u>Inquiry</u>: Will Marking Removal be conducted in Phases or before work begins?

<u>Response</u>: Pavement marking removal work will need to be accomplished in each of the independent Phases.

ITEM NO. 2: <u>Inquiry</u>: Will Temporary Markings be placed in Phases or all at once during the Final Phase of Paving?

100 West Washington Street, Room 3200 | Hagerstown, MD 21740-4748 | P: 240.313.2330 | F: 240.313.2331 | Hearing Impaired: 7-1-1

Addendum No. 4 Taxiway C OFA Rehabilitation PUR-1674 Page 2

<u>Response</u>: Temporary markings are to be placed in each phase of the work on newly paved areas to match existing pavement markings. Permanent Markings are to be accomplished during a one day rolling closure in Phase 4 as indicated on Sheet G300 of the Plans.

By Authority of:

Rick F. Curry, CPPO Director of Purchasing