



WASHINGTON COUNTY DIVISION OF PUBLIC WORKS  
CAPITAL PROJECTS ENGINEERING  
80 West Baltimore Street  
Hagerstown, Maryland 21740-6003  
Telephone: 240-313-2400  
FAX: 240-313-2401  
Deaf and Hard of Hearing call 7-1-1 for Maryland Relay

**ADDENDUM NO. 2**

TO: Interested Parties

FROM: Gary Pozzouli  
Project Manager, DPW - Capital Projects Engineering

DATE: May 11, 2010

RE: Fuel Center Southern Section Highway Department  
Contract No. MI-SH-131-28

Acknowledge receipt of this **Addendum No. 2** by signing in the space provided below and returning with your Bid.

Failure to sign and return with your Bid may subject the Bidder to disqualification. This **Addendum No. 2** forms a part of the Bid Documents, it supplements and modifies them as outlined herein.

This **Addendum No. 2** consists of **3 (three pages)**, including this page and attachments.

I hereby acknowledge receipt of **Addendum No. 2**:

By: \_\_\_\_\_ Date \_\_\_\_\_  
Signed Name

\_\_\_\_\_  
Typed Name

\_\_\_\_\_  
Title

For: \_\_\_\_\_  
Firm




**ADDENDUM NO. 2**

**FUEL CENTER SOUTHERN SECTION HIGHWAY DEPARTMENT**  
**CONTRACT NO. MI-SH-131-28**


Date Issued: May 11, 2010

Bids Due: **May 19, 2010**  
**11:00am (local time)**

The following addendum material is hereby made a part of the Bid Documents. Please note the following changes, information, and/or instructions in connection with the proposed work and submit proposals accordingly.

  
\_\_\_\_\_  
Gary Pozzouli  
Project Manager,  
DPW-Capital Projects Engineering

By Authority of:  
Board of County Commissioners  
Washington County, Maryland

  
\_\_\_\_\_  
Robert Slocum, P.E.  
Deputy Director of Public Works  
Capital Projects Engineering

**To:** All prime Contractors and all others to whom specifications have been issued.

**Item 2.01 Questions & Responses**

**PRE-BID QUESTIONS:**

- PB Q1** How is the pole light controlled? Photo cell or time clock?
- PB A1** *The pole light is controlled by a photo cell as specified in the Contract Documents.*
- PB Q2** Who is responsible for installing the low voltage conduits, in the maintenance building, to the tank monitor?
- PB A2** *The Contractor is responsible for furnishing and installing all low voltage interior conduits and wiring as needed in order to provide complete and operable systems as specified in the Contract Documents. All interior low voltage conduit and wiring is considered to be incidental to the particular items for which they are associated. The pay item "Contingent Miscellaneous Interior Conduit and Wiring" will be utilized only if the County wishes to run additional wiring that is not necessary for the operation of the proposed system.*
- PB Q3** For the upgrade on the underground Diesel tank; does the entire concrete slab need to be removed or just what's needed to upgrade it? I noticed it's a large slab with no control joints in it.
- PB A3** *The concrete slab removal limits and a repair detail are shown on the Plans.*

**CLARIFICATIONS:**

- PB C1** The Summary Schedule of Prices page was duplicated in the Bid Forms Section of the Contract Documents. The Contractor shall submit page BF-12 with their bid and disregard page BF-11.

**END ADDENDUM No. 2**