ADDENDUM NO. 1

10:	Interested Parties	
FRON	M: Brennan Garrett, Senior Architectural Project Manager Division of Engineering	
DATE	E: June 7, 2022	
PROJ	ECT: Cast Stone Window Sill Replacement For 7 Hagerstown, Maryland	47 Northern Avenue,
Acknowyour I	owledge receipt of this <u>Addendum No. 1</u> by signing in t	the space provided below and returning with
	re to sign and return with your Bid may subject the Bidde a part of the Bid Documents, it supplements and modifi	
This A	Addendum No. 1 consists of 3 pages, including this pag	e and all attachments.
I herel	by acknowledge receipt of Addendum No. 1:	
Ву:	Signed Name	Date
	Typed Name	
	Title	
For (F	Firm):	

80 West Baltimore Street | Hagerstown, MD 21740-6003 | P: 240.313.2460 | TDD: 711

ADDENDUM NO. 1

Page 1 of 3

Phone Number:

ADDENDUM NO. 1

CAST STONE WINDOW SILL REPLACEMENT FOR 747 NORTHERN AVENUE

Date Issued: June 7, 2022

Bids Due: Wednesday, June 22, 2022

2:00 p.m., Local Time

The following addendum material is hereby made a part of the Bid Documents.

Please note the following changes, information, and/or instructions in connection with the proposed work and submit proposals accordingly.

Brennan Garrett

Senior Architectural Project Manager

Division of Engineering

By Authority of:

Board of County Commissioners

Washington County, Maryland

Scott Hobbs, P.E.

Director

Division of Engineering

ADDENDUM NO. 1

CAST STONE WINDOW SILL REPLACEMENT FOR 747 NORTHERN AVENUE

TO: All prime Contractors and all others to whom specifications have been issued.

ITEM 1.01 QUESTIONS:

Inquiry No. 1: I am inquiring to see if I may obtain an estimated value for the subject project?

Response: This project classification is MSHA Cost Group Letter Class "A" Up to \$100,000.

END OF ADDENDUM NO. 1