ADDENDUM NO. 1

TO:	: Interested Parties								
FROM	Brennan Garrett, Senior Architectural Project Manager Division of Engineering								
DATE	E: Wednesday, February 19, 2020	Wednesday, February 19, 2020							
PROJI	PROJECT: CONCRETE SLAB REMOVAL AND REPLACEMENT FOR THE BOARD OF ELECTIONS RENOVATION								
	nowledge receipt of this Addendum No. 1 by signing with your Bid.	ng in the space provided below and							
	re to sign and return with your Bid may subject the endum No. 1 forms a part of the Bid Documents, it supples.								
This A	Addendum No. 1 consists of 3 pages, including	ng this page.							
I hereb	eby acknowledge receipt of Addendum No. 1:								
By:		Date							
	Signed Name								
	Typed Name								
	Title								
For (Fi	Firm):								
Phone	e Number:								

80 West Baltimore Street | Hagerstown, MD 21740-6003 | P: 240.313.2460 | TDD: 711

ADDENDUM NO. 1

CONCRETE SLAB REMOVAL AND REPLACEMENT FOR THE BOARD OF ELECTIONS RENOVATION

Date Issued: Wednesday, February 19, 2020

Bids Due: Wednesday, February 26, 2020

4:00 p.m., Local Time

The following addendum material is hereby made a part of the Bid Documents.

Please note the following changes, information, and/or instructions in connection with the proposed work and submit proposals accordingly.

Brennan Garrett

Senior Architectural Project Manager

Division of Engineering

By Authority of:

Board of County Commissioners

Washington County, Maryland

Scott Hobbs, P.E.

Director

Division of Engineering

ADDENDUM NO. 1

CONCRETE SLAB REMOVAL AND REPLACEMENT FOR THE BOARD OF ELECTIONS RENOVATION

TO: All prime Contractors and all others to whom specifications have been issued.

ITEM 1.01 CHANGES TO THE PROJECT DRAWING

The proposed new concrete slab shall be tied into the existing concrete slab with No. 4 rebar dowels spaced at 24-inches on center and an expansion joint shall be provided along all perimeter walls.

END OF ADDENDUM NO. 1

			i.	