

Addendum No. 2

To:	Interested Parties	
From:	Blair Reynolds, Chief Project Manager Division of Engineering	
Date:	Friday, January 24, 2020	
Project	: Sheriff's Office Fuel Center Upgrades	
Acknow your Bi	vledge receipt of this Addendum No. 2 by signing in the spaced.	provided below and returning with
	to sign and return with your bid may subject the Bidder to disq a part of the Bid Documents, its supplements and modifies the	
This Ad	Idendum No. 2 consists of 4 pages, including this page.	
I hereby	acknowledge receipt of Addendum No. 2:	
By:		Date
	Signed Name	
	m 121	_
	Typed Name	
	Title	
For (Fir	m):	

80 West Baltimore Street | Hagerstown, MD 21740-6003 | P: 240.313.2460 | TDD: 711

Addendum No. 2

Sheriff's Office Fuel Center Upgrades

Date Issued: Friday, January 24, 2020

Bids Due: Friday, January 31, 2020 2:00 p.m., local time

The following addendum material is hereby made a part of the Bid Documents. Please note the following changes, information, and/or instructions in connection with the proposed work and submit proposals accordingly.

Blair Reynolds

Chief Project Manager

By Authority of:

Board of County Commissioners


Washington County, Maryland

Scott Hobbs, P.E.

Director - Division of Engineering

Addendum No. 2

- Item 1.01 **REVISED CONDUIT INSTALLATION AND LOCATIONS -** See Attachment No. 1 for revised conduit installation and locations.
- Item 1.02 **UNDER-DISPENSER CONTAINMENT** Containment Sump installation is required for each dispenser and should be included in the lump sum bid price for the project. The work shall include all material, labor, equipment, and incidentals necessary to complete the work.



SCALE: NOT TO SCALE

ATTACHMENT NO. 1

NOTES:

- 1. CONCRETE TRENCHING TO BE PERFORMED BY OTHERS.
- 2. TRENCHED CONDUIT FROM DISPENSERS
 TO FMS PEDESTAL TO BE SURFACE
 MOUNTED TO BRICK PILLARS AND
 RAISED TO A 10' CLEARANCE FOR
 OVERHEAD SPAN BETWEEN PILLARS