
PROJECT NAME:  PUBLIC SAFETY TRAINING CENTER DATE: SEPT 2019
Contract No. MS-TC-266-28

Bid Invoice Total Bid Invoice Total Bid Invoice Total Bid Invoice Total Bid Invoice Total
ITEM DESCRIPTION ITEM UNIT Price Total Price Total Price Total Price Total Price Total

Clearing and Grubbing 1001 1.00           LS $87,600.00 $87,600.00 $51,500.00 $51,500.00 $88,820.00 $88,820.00 $77,000 $77,000.00 502374.74 $502,374.74
Type B Engineers Office 1002 1.00           LS $26,740.00 $26,740.00 $10,116.00 $10,116.00 $11,400.00 $11,400.00 $35,000.00 $35,000.00 $26,000.00 $26,000.00
Maintenance of Traffic 1003 1.00           LS $16,300.00 $16,300.00 $5,500.00 $5,500.00 $14,910.00 $14,910.00 $10,000.00 $10,000.00 $25,000.00 $25,000.00
Temporary Traffic Signs 1004 150.00       SF $20.25 $3,037.50 $5.50 $825.00 $29.60 $4,440.00 $21.00 $3,150.00 $20.00 $3,000.00
5 Inch White Temporary Pavement Marking Paint Lines 1005 300.00       LF $1.50 $450.00 $0.85 $255.00 $3.00 $900.00 $3.30 $990.00 $2.00 $600.00
Removal of Existing Pavement Line Markings - Any Width 1006 300.00       LF $2.75 $825.00 $0.85 $255.00 $3.00 $900.00 $3.30 $990.00 $3.00 $900.00
Drums for Maintenance of Traffic 1007 100.00       EA $58.00 $5,800.00 $19.25 $1,925.00 $75.20 $7,520.00 $90.00 $9,000.00 $66.00 $6,600.00
Contingent Temporary Orange Construction Fence 1008 500.00       LF $3.25 $1,625.00 $12.00 $6,000.00 $3.78 $1,890.00 $3.00 $1,500.00 $5.20 $2,600.00
CR-6 for Maintenance of Traffic 1009 25.00         Ton $47.00 $1,175.00 $25.00 $625.00 $26.12 $653.00 $50.00 $1,250.00 $30.00 $750.00
Construction Stakeout 1010 1.00           LS $12,510.00 $12,510.00 $18,400.00 $18,400.00 $54,470.00 $54,470.00 $27,000.00 $27,000.00 $75,000.00 $75,000.00
Mobilization 1011 1.00           LS $376,470.00 $376,470.00 $28,000.00 $28,000.00 $128,865.00 $128,865.00 $208,000.00 $208,000.00 $140,000.00 $140,000.00
As-Built Drawings 1012 1.00           LS $2,000.00 $2,000.00 $8,250.00 $8,250.00 $16,280.00 $16,280.00 $3,000.00 $3,000.00 $10,000.00 $10,000.00
Critical Path Construction Schedule 1013 1.00           LS $2,000.00 $2,000.00 $6,025.00 $6,025.00 $9,240.00 $9,240.00 $3,000.00 $3,000.00 $2,500.00 $2,500.00
Construction Site Sign Per Detail 1014 1.00           EA $1,940.00 $1,940.00 $1,750.00 $1,750.00 $19,959.00 $19,959.00 $33,000.00 $33,000.00 $34,619.00 $34,619.00
Unclassified Excavation 2001 29,100.00  CY $30.70 $893,370.00 $3.97 $115,527.00 $9.85 $286,635.00 $12.20 $355,020.00 $8.80 $256,080.00
Common Borrow 2002 58,500.00  CY $0.10 $5,850.00 $28.00 $1,638,000.00 $12.06 $705,510.00 $10.00 $585,000.00 $20.00 $1,170,000.00
Contingent: Test Pit Excavation 2003 50.00         CY $130.00 $6,500.00 $7.50 $375.00 $82.80 $4,140.00 $200.00 $10,000.00 $60.00 $3,000.00
Contingent: Unsuitable Material Excavation 2004 2,000.00    CY $1.00 $2,000.00 $18.75 $37,500.00 $9.45 $18,900.00 $41.00 $82,000.00 $9.00 $18,000.00
Contingent: Geosynthetic Stabilized Subgrade using Graded Aggregate B 2005 1,000.00    CY $1.00 $1,000.00 $37.85 $37,850.00 $39.30 $39,300.00 $39.00 $39,000.00 $43.00 $43,000.00
Contingent: Geotextile 2006 850.00       SY $1.85 $1,572.50 $4.67 $3,969.50 $1.70 $1,445.00 $2.00 $1,700.00 $2.15 $1,827.50
12 Inch HDPE Storm Pipe (Dual Wall) 3001 140.00       LF $37.00 $5,180.00 $42.90 $6,006.00 $61.70 $8,638.00 $64.00 $8,960.00 $70.00 $9,800.00
15 Inch HDPE Storm Pipe (Dual Wall) 3002 508.00       LF $40.00 $20,320.00 $40.80 $20,726.40 $43.75 $22,225.00 $68.00 $34,544.00 $70.00 $35,560.00
18 Inch HDPE Storm Pipe (Dual Wall) 3003 630.00       LF $31.00 $19,530.00 $43.80 $27,594.00 $47.10 $29,673.00 $71.00 $44,730.00 $70.00 $44,100.00
44 Inch Span by 27 Inch Rise (Inside Dimensions) Reinforced Concrete P 3004 400.00       LF $213.00 $85,200.00 $201.90 $80,760.00 $203.35 $81,340.00 $235.00 $94,000.00 $235.00 $94,000.00
15 Inch Corrugated Metal Pipe 3005 175.00       LF $36.50 $6,387.50 $40.80 $7,140.00 $54.20 $9,485.00 $79.00 $13,825.00 $75.00 $13,125.00
15 Inch Concrete End Section (On End of HDPE Pipe) 3006 2.00           EA $980.00 $1,960.00 $855.00 $1,710.00 $1,264.50 $2,529.00 $1,000.00 $2,000.00 $1,100.00 $2,200.00
18 Inch Concrete End Section (On End of HDPE Pipe) 3007 2.00           EA $1,110.00 $2,220.00 $910.00 $1,820.00 $1,398.50 $2,797.00 $1,100.00 $2,200.00 $1,200.00 $2,400.00
Yard Inlet 3008 1.00           EA $2,900.00 $2,900.00 $1,830.00 $1,830.00 $2,856.00 $2,856.00 $3,400.00 $3,400.00 $2,500.00 $2,500.00
Remove Existing Storm Drain Pipe, Any Size 3009 175.00       LF $6.20 $1,085.00 $15.00 $2,625.00 $21.60 $3,780.00 $28.00 $4,900.00 $40.00 $7,000.00
Temporary Stone Outlet Structure 3010 10.00         TON $54.00 $540.00 $22.80 $228.00 $82.80 $828.00 $100.00 $1,000.00 $110.00 $1,100.00
Silt Fence 3011 3,000.00    LF $3.30 $9,900.00 $2.20 $6,600.00 $2.37 $7,110.00 $2.75 $8,250.00 $3.50 $10,500.00
Diversion Fence 3012 750.00       LF $16.75 $12,562.50 $2.20 $1,650.00 $11.10 $8,325.00 $10.00 $7,500.00 $9.00 $6,750.00
Inlet Protection 3013 11.00         EA $155.00 $1,705.00 $120.00 $1,320.00 $180.00 $1,980.00 $240.00 $2,640.00 $200.00 $2,200.00
Stabilized Construction Entrance Including (3) 15-Inch CMP under Entran 3014 1.00           EA $2,250.00 $2,250.00 $27,950.00 $27,950.00 $4,977.00 $4,977.00 $2,500.00 $2,500.00 $5,000.00 $5,000.00
Super Silt Fence 3015 2,600.00    LF $9.60 $24,960.00 $10.75 $27,950.00 $8.40 $21,840.00 $8.25 $21,450.00 $9.00 $23,400.00
Contingent Stone for Sediment Control 3016 10.00         SY $45.50 $455.00 $9.25 $92.50 $13.70 $137.00 $110.00 $1,100.00 $40.00 $400.00
Class I Riprap Outlet Protection 3017 45.00         SY $48.50 $2,182.50 $37.50 $1,687.50 $76.40 $3,438.00 $66.00 $2,970.00 $65.00 $2,925.00
Class II Riprap Outlet Protection 3018 70.00         SY $54.00 $3,780.00 $37.50 $2,625.00 $88.50 $6,195.00 $111.00 $7,770.00 $90.00 $6,300.00
Cast-In-Place Special Concrete End and Head Walls 3019 2.00           EA $15,120.00 $30,240.00 $2,175.00 $4,350.00 $19,031.00 $38,062.00 $17,000.00 $34,000.00 $30,000.00 $60,000.00
Contingent:Select Backfill using AASHTO No. 57 Aggregrate 3020 1,000.00    CY $1.00 $1,000.00 $41.50 $41,500.00 $53.26 $53,260.00 $55.00 $55,000.00 $64.00 $64,000.00
Contingent Flowable Backfill 3021 100.00       CY $1.00 $100.00 $170.00 $17,000.00 $286.00 $28,600.00 $220.00 $22,000.00 $165.00 $16,500.00
SWM - Micro-Bioretention - Nyploplast Inlets 3022 10.00         EA $1,110.00 $11,100.00 $855.00 $8,550.00 $966.70 $9,667.00 $2,400.00 $24,000.00 $1,000.00 $10,000.00
SWM - Micro-Bioretention - 30 Mil PVC Geomembrane Impermeable Lin 3023 2,530.00    SY $12.50 $31,625.00 $10.75 $27,197.50 $24.40 $61,732.00 $10.00 $25,300.00 $30.00 $75,900.00
SWM - Micro-Bioretention - 4 Inch PVC Slotted Pipe 3024 1,200.00    LF $7.10 $8,520.00 $9.25 $11,100.00 $9.20 $11,040.00 $27.00 $32,400.00 $7.00 $8,400.00
4-Inch PVC Cleanout with Watertight Screw Lid 3025 22.00         EA $115.00 $2,530.00 $150.00 $3,300.00 $118.50 $2,607.00 $270.00 $5,940.00 $180.00 $3,960.00
SWM - Micro-Bioretention - Mulch 3026 130.00       CY $46.00 $5,980.00 $82.57 $10,734.10 $59.80 $7,774.00 $79.00 $10,270.00 $50.00 $6,500.00
SWM - Micro-Bioretention - Soil Mix 3027 1,050.00    CY $81.00 $85,050.00 $74.02 $77,721.00 $99.50 $104,475.00 $102.00 $107,100.00 $100.00 $105,000.00
SWM - Micro-Bioretention - No. 8 Stone 3028 340.00       CY $83.00 $28,220.00 $39.50 $13,430.00 $68.10 $23,154.00 $70.00 $23,800.00 $150.00 $51,000.00
SWM - Micro-Bioretention - No. 2 Stone 3029 340.00       CY $56.00 $19,040.00 $38.13 $12,964.20 $64.40 $21,896.00 $66.00 $22,440.00 $150.00 $51,000.00
Contingent Miscellaneous Concrete Mix No. 2 3030 10.00         CY $210.00 $2,100.00 $500.00 $5,000.00 $630.00 $6,300.00 $650.00 $6,500.00 $2,100.00 $21,000.00
Geotechnical Services for SWM As-Built Certification 3031 1.00           LS $1,150.00 $1,150.00 $2,750.00 $2,750.00 $33,611.00 $33,611.00 $27,000.00 $27,000.00 $35,000.00 $35,000.00
Underdrains, Subgrade Drains, and Spring Control 3032 280.00       LF $14.25 $3,990.00 $15.75 $4,410.00 $20.40 $5,712.00 $27.00 $7,560.00 $20.00 $5,600.00
No. 57 Gravel Diaphram 3033 65.00         CY $140.00 $9,100.00 $51.50 $3,347.50 $133.20 $8,658.00 $64.00 $4,160.00 $145.00 $9,425.00
15-Inch Standard Corrugated Metal End Section 3034 12.00         EA $500.00 $6,000.00 $240.00 $2,880.00 $281.50 $3,378.00 $450.00 $5,400.00 $300.00 $3,600.00
24-Inch Nyloplast Drain Basin With Solid Top 3035 6.00           EA $2,390.00 $14,340.00 $1,100.00 $6,600.00 $2,734.50 $16,407.00 $2,400.00 $14,400.00 $1,700.00 $10,200.00
SWM-10 Micro Bio-Retention Clay Core 3036 510.00       CY $1.00 $510.00 $12.84 $6,548.40 $11.10 $5,661.00 $60.00 $30,600.00 $17.00 $8,670.00
Contingent: Select Backfill Using AASHTO CR-6 Aggregate 3037 1,000.00    CY $0.10 $100.00 $40.00 $40,000.00 $51.24 $51,240.00 $55.00 $55,000.00 $58.00 $58,000.00
Graded Aggregate Base - 6 Inch Depth 5001 20,000.00  SY $2.33 $46,600.00 $20.02 $400,400.00 $6.78 $135,600.00 $6.50 $130,000.00 $6.45 $129,000.00
Hot Mix Asphalt Superpave Surface 12.5mm PG64H-22 5002 200.00       Ton $120.00 $24,000.00 $148.20 $29,640.00 $88.69 $17,738.00 $91.00 $18,200.00 $82.75 $16,550.00
Hot Mix Asphalt Superpave Base 19mm PG64S-22 5003 6,800.00    Ton $38.00 $258,400.00 $112.20 $762,960.00 $67.20 $456,960.00 $70.00 $476,000.00 $63.50 $431,800.00
Price Adjustment for Asphalt Binder 5004 20,000.00  EA $1.00 $20,000.00 $1.00 $20,000.00 $1.00 $20,000.00 $1.00 $20,000.00 $1.00 $20,000.00
Payment Adjustment for Pavement Density 5005 5,000.00    EA $1.00 $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00
Payment Adjustment for Asphalt Mix 5006 5,000.00    EA $1.00 $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00
0-2 Inch Mill 5007 260.00       SY $9.20 $2,392.00 $17.04 $4,430.40 $11.10 $2,886.00 $11.00 $2,860.00 $10.00 $2,600.00
Full Depth Saw Cuts 5008 560.00       LF $2.25 $1,260.00 $2.50 $1,400.00 $2.00 $1,120.00 $2.50 $1,400.00 $8.00 $4,480.00
5 Inch White Lead Free Reflective Thermoplastic Pavement Marking Line 5009 1,020.00    LF $2.60 $2,652.00 $0.85 $867.00 $3.50 $3,570.00 $2.20 $2,244.00 $10.00 $10,200.00
24" White Preformed Thermoplastic Pavement Markings - Stop Bar 5010 30.00         LF $23.00 $690.00 $7.15 $214.50 $28.00 $840.00 $22.00 $660.00 $25.00 $750.00
Standard Type A Combination Curb and Gutter 6001 160.00       LF $35.50 $5,680.00 $23.50 $3,760.00 $48.35 $7,736.00 $30.00 $4,800.00 $75.00 $12,000.00
Standard Type D Combination Curb and Gutter 6002 1,330.00    LF $22.00 $29,260.00 $23.50 $31,255.00 $39.00 $51,870.00 $27.50 $36,575.00 $68.00 $90,440.00
Depressed Curb for Combination Concrete Curb and Gutter 6003 625.00       LF $23.00 $14,375.00 $28.29 $17,681.25 $38.20 $23,875.00 $27.00 $16,875.00 $75.00 $46,875.00
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Concrete Sidewalk 6004 850.00       SF $8.40 $7,140.00 $7.35 $6,247.50 $17.90 $15,215.00 $7.00 $5,950.00 $7.50 $6,375.00
Detectable Warning Surface 6005 40.00         SF $33.00 $1,320.00 $49.50 $1,980.00 $54.60 $2,184.00 $50.00 $2,000.00 $42.00 $1,680.00
Item Removed 0 -             0 $0.00 $0.00 $0.00 $0.00 $0.00
Placing Salvaged Topsoil, 4 Inch Depth 7001 14,500.00  SY $8.45 $122,525.00 $4.68 $67,860.00 $3.27 $47,415.00 $2.00 $29,000.00 $5.00 $72,500.00
Contingent: Placing Furnished Topsoil, 4 Inch Depth 7002 1,000.00    SY $12.25 $12,250.00 $35.75 $35,750.00 $6.98 $6,980.00 $9.00 $9,000.00 $10.00 $10,000.00
Contingent: Temporary Seed and Mulch 7003 6,800.00    SY $0.35 $2,380.00 $0.95 $6,460.00 $0.32 $2,176.00 $0.85 $5,780.00 $0.30 $2,040.00
Type A Soil Stabilization Matting 7004 6,400.00    SY $1.45 $9,280.00 $2.00 $12,800.00 $1.32 $8,448.00 $3.00 $19,200.00 $1.25 $8,000.00
Turfgrass Establishment 7005 5,500.00    SY $0.80 $4,400.00 $1.50 $8,250.00 $0.73 $4,015.00 $0.95 $5,225.00 $0.69 $3,795.00
Cornus Sericea / Redosier Dogwood 7006 26.00         EA $58.00 $1,508.00 $28.85 $750.10 $52.50 $1,365.00 $31.00 $806.00 $50.00 $1,300.00
Asclepias Tuberosa / Butterfly Milkweed 7007 2,395.00    EA $3.45 $8,262.75 $4.45 $10,657.75 $3.20 $7,664.00 $4.00 $9,580.00 $3.00 $7,185.00
Chasmanthium Latifolium / Northern Sea Oats 7008 80.00         EA $17.25 $1,380.00 $11.38 $910.40 $15.75 $1,260.00 $11.00 $880.00 $15.00 $1,200.00
Lobelia Cardinals / Cardinal Flower 7009 2,340.00    EA $3.45 $8,073.00 $7.37 $17,245.80 $3.15 $7,371.00 $4.00 $9,360.00 $3.00 $7,020.00
Panicum Virgatum 'Heavy Metal' / Switchgrass 7010 40.00         EA $17.25 $690.00 $11.13 $445.20 $15.75 $630.00 $11.00 $440.00 $15.00 $600.00
Betula Nigra / River Birch 7011 10.00         EA $230.00 $2,300.00 $315.50 $3,155.00 $210.00 $2,100.00 $121.00 $1,210.00 $200.00 $2,000.00
Magnolia Viringiana / Sweetbay Magnolia 7012 5.00           EA $345.00 $1,725.00 $146.00 $730.00 $315.00 $1,575.00 $220.00 $1,100.00 $300.00 $1,500.00
Viburnum Detatum 'Blue Muffin' / Arrowwood 7013 5.00           EA $58.00 $290.00 $68.00 $340.00 $51.60 $258.00 $31.00 $155.00 $50.00 $250.00
Sheet Aluminium Signs 8001 20.00         SF $21.50 $430.00 $14.60 $292.00 $40.00 $800.00 $55.00 $1,100.00 $30.00 $600.00
Wood Sign Supports 8002 5.00           EA $180.00 $900.00 $150.00 $750.00 $216.00 $1,080.00 $110.00 $550.00 $250.00 $1,250.00
Remove/Relocate Existing Ground Mounted Sign 8003 1.00           EA $740.00 $740.00 $500.00 $500.00 $330.00 $330.00 $220.00 $220.00 $370.00 $370.00
Concrete for Light Pole Foundations 8004 5.00           CY $2,990.00 $14,950.00 $475.00 $2,375.00 $2,747.60 $13,738.00 $2,900.00 $14,500.00 $2,600.00 $13,000.00
(1) 3-Inch Schedule 40 PVC Conduit Trenched (Gas Line) 8005 250.00       LF $40.00 $10,000.00 $13.00 $3,250.00 $9.80 $2,450.00 $50.00 $12,500.00 $43.00 $10,750.00
(1) 3/4 Inch Schedule 40 PVC Conduit Trenched (Parking Lot Lights) 8006 625.00       LF $17.25 $10,781.25 $11.50 $7,187.50 $15.80 $9,875.00 $16.50 $10,312.50 $15.00 $9,375.00
(2) 1 Inch Schedule 40 PVC Conduit Trenched (Road Sign Data) 8007 200.00       LF $17.25 $3,450.00 $12.00 $2,400.00 $15.75 $3,150.00 $16.50 $3,300.00 $15.00 $3,000.00
(2) 2 Inch Schedule 40 PVC Conduit Trenched (Road Sign Power) 8008 1,080.00    LF $19.50 $21,060.00 $15.77 $17,031.60 $17.85 $19,278.00 $19.00 $20,520.00 $17.00 $18,360.00
(6) 4 Inch Schedule 40 PVC Conduit Trenched (Fiber/Telephone/Cable) 8009 900.00       LF $69.00 $62,100.00 $27.55 $24,795.00 $63.00 $56,700.00 $66.00 $59,400.00 $60.00 $54,000.00
(4) 4 Inch Schedule 40 PVC Conduit Trenched (Future Tactical) 8010 70.00         LF $58.00 $4,060.00 $18.75 $1,312.50 $52.50 $3,675.00 $55.00 $3,850.00 $50.00 $3,500.00
(2) 5 Inch Schedule 40 PVC Conduit Trenched (Power Line) 8011 990.00       LF $55.00 $54,450.00 $21.55 $21,334.50 $50.40 $49,896.00 $53.00 $52,470.00 $48.00 $47,520.00
(3) 5 Inch Schedule 40 PVC Conduit With Cap and Pull String Trenched   8012 5.00           LF $64.00 $320.00 $18.75 $93.75 $58.80 $294.00 $62.00 $310.00 $56.00 $280.00
Concrete Water Meter Vault (7'W x 9'L x 7'-6"H) 8013 1.00           EA $10,410.00 $10,410.00 $13,250.00 $13,250.00 $9,445.00 $9,445.00 $14,400.00 $14,400.00 $61,000.00 $61,000.00
10 Inch DIP Waterline 8014 2,040.00    LF $77.00 $157,080.00 $71.20 $145,248.00 $61.70 $125,868.00 $84.00 $171,360.00 $73.00 $148,920.00
6 Inch DIP Waterline 8015 150.00       LF $100.00 $15,000.00 $44.80 $6,720.00 $88.80 $13,320.00 $78.00 $11,700.00 $96.00 $14,400.00
8 Inch SDR26 Sewer Line 8016 820.00       LF $49.50 $40,590.00 $74.69 $61,245.80 $36.00 $29,520.00 $61.00 $50,020.00 $96.00 $78,720.00
Item Removed 8017 -             0 $0.00 $0.00 $0.00 $0.00 $0.00
Standard Precast 48 Inch Sewer Manhole 8018 5.00           EA $4,460.00 $22,300.00 $39.75 $198.75 $4,280.80 $21,404.00 $4,600.00 $23,000.00 $5,800.00 $29,000.00
Fire Hydrant Assembly 8019 4.00           EA $4,910.00 $19,640.00 $4,938.00 $19,752.00 $5,177.50 $20,710.00 $7,900.00 $31,600.00 $6,000.00 $24,000.00
Bollard Protection 8020 4.00           EA $800.00 $3,200.00 $935.00 $3,740.00 $707.50 $2,830.00 $675.00 $2,700.00 $1,650.00 $6,600.00
Electrical Handhole 8021 7.00           EA $3,680.00 $25,760.00 $214.28 $1,499.96 $3,360.00 $23,520.00 $3,500.00 $24,500.00 $3,200.00 $22,400.00
Exterior Junction Box 8022 3.00           EA $3,110.00 $9,330.00 $85.00 $255.00 $2,835.00 $8,505.00 $3,000.00 $9,000.00 $2,700.00 $8,100.00
Three Phase Junction Box 8023 1.00           EA $4,600.00 $4,600.00 $1,500.00 $1,500.00 $4,200.00 $4,200.00 $4,400.00 $4,400.00 $4,000.00 $4,000.00
Ground Rod-3/4-Inch Diameter x 10-FT Length 8024 9.00           EA $230.00 $2,070.00 $40.00 $360.00 $210.00 $1,890.00 $220.00 $1,980.00 $200.00 $1,800.00
No. 6 AWG Stranded Bare Copper Ground wire 8025 90.00         LF $5.80 $522.00 $0.39 $35.10 $5.30 $477.00 $6.00 $540.00 $5.00 $450.00
Removal of Existing Water Meter 8026 1.00           EA $1,030.00 $1,030.00 $350.00 $350.00 $630.00 $630.00 $3,300.00 $3,300.00 $2,438.76 $2,438.76
25-Foot Square Steel Light Pole 8027 9.00           EA $1,960.00 $17,640.00 $1,475.00 $13,275.00 $1,785.00 $16,065.00 $1,900.00 $17,100.00 $1,700.00 $15,300.00
Type -S1 150 Watt LED Parking Area Light 8028 5.00           EA $1,610.00 $8,050.00 $1,030.00 $5,150.00 $1,470.00 $7,350.00 $1,540.00 $7,700.00 $1,400.00 $7,000.00
Type-S2 150 Watt LED Parking Area Light 8029 4.00           EA $1,610.00 $6,440.00 $2,055.00 $8,220.00 $1,470.00 $5,880.00 $1,540.00 $6,160.00 $1,400.00 $5,600.00
6-Inch SDR 26 Sewer Pipe 8030 72.00         LF $42.50 $3,060.00 $195.06 $14,044.32 $34.00 $2,448.00 $46.00 $3,312.00 $80.00 $5,760.00
Contingent: Sewage By-Pass Pumping 8031 1.00           LS $7,080.00 $7,080.00 $7,500.00 $7,500.00 $5,410.00 $5,410.00 $4,300.00 $4,300.00 $12,000.00 $12,000.00

$3,048,453.50 $4,332,200.28 $3,429,153.00 $3,647,613.50 $4,704,500.00

Denotes mathmatical error
Denotes non-responsive bid

Sub-Total

Public Safety Training Center 
Contract No. MS-TC-266-28
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