



PURCHASING DEPARTMENT
DIVISION OF BUDGET & FINANCE

PUR-1592
ADDENDUM NO. 3
INVITATION TO BID

TAXIWAY F REHABILITATION AT HAGERSTOWN REGIONAL AIRPORT

DATE: Thursday, April 20, 2023

**BIDS DUE: Wednesday, April 26, 2023
2:00 P.M.(EDT/EST)**

To Bidders:

This Addendum is hereby made a part of the Contract Documents on which all bids will be based and is issued to correct and clarify the original documents.

Please acknowledge receipt of this Addendum at the appropriate space on the Proposal Form. This Addendum consists of three (3) pages.

NOTE: All Bidders must enter the Washington County Administration Complex through either the front door at the 100 West Washington Street entrance or through the rear entrance (w/blue canopy roof) which is handicap accessible and must use the elevator to access the Purchasing Department to submit their bid and/or to attend the Pre-Bid Conference. Alternate routes are controlled by a door access system. The general public will be subject to wand search and will be required to remove any unauthorized items from the building prior to entry. Prohibited items include but are not limited to: Weapons of any type; Firearms, ammunition, and explosive devices; Cutting instruments of any type - including knives, scissors, box cutters, work tools, knitting needles, or anything with a cutting edge, etc.; Pepper spray, mace, or any other chemical defense sprays; and Illegal substances.

ITEM NO. 1: *Inquiry:* Per the addendum 1 bid schedule, pay item L-125-5.4 is calling for 111 new elevated L-861T(L) on existing base; however, the basis of payment states to remove existing edge light. I want to confirm that elevated edge lights are not to be provided for pay item L-125-5.4

Response: That is correct. Pay Item L-125-5.4 is only for the Removal of Existing Edge Light, Type 2, with an approximate quantity of 111. To clarify this, **REPLACE SCHEDULE OF PRICES FORM with the Revised Schedule of Prices Form (dated 4/20/2023) attachment to this Addendum.**

ITEM NO. 2: *Inquiry:* the light schedule (E600 & E601) calls for 65 new TW edge lights on

new base cans and 62 new TW edge lights on existing bases, contradicting the updated bid schedule and drawings on E200, E201, E203. If you could please provide exact counts for new lights on new bases and existing bases, that would be greatly appreciated.

Response: The light schedules have been updated to match the plans. Sheets E600 & E601, **REPLACE** all "NOTE:" column descriptions with the following: NEW L-861T(L) FIXTURE INSTALLED ON NEW BASE CAN; except the description for Fixture TWF-005, which remains unchanged. See attached revised SCHEDULE OF PRICES FORM for new quantities for Items L-125-5.2 and L-125-5.3. **REVISE** Sheet G102, Quantity Table, Item L-125-5.2, New Elevated L-861T (L) LED Taxiway Edge Light, Type 2, from 16 to 1 and L-125-5.3, Remove Existing Edge Light, Type 1, from 16 to 1.

ITEM NO. 3: Inquiry: In the bid documents, Supplemental Terms and Conditions number 17 (page 30) states the project should be "substantially complete ready for its intended use within seventy-five (75) consecutive calendar days from the date of "Notice to Proceed"/issuance of purchase order. An additional eighty-five (85) consecutive calendar days will be provided if the Add Alternate No. 1 is awarded" while the proposal form (page 46) states "substantially complete the project for its intended use within One Hundred and Thirty-Nine (139) consecutive calendar days from the date of "Notice to Proceed" for construction and to complete the work in accordance with the provisions of the Contract Documents". Could the county please clarify which duration is correct?

Response: Please refer to Addendum No. 1, Item No. 8.

ITEM NO. 4: **REVISE** Specification Item L-108, Underground Power Cable for Airports, Section 108-4.2 as follows: "Cable or counterpoise wire installed in trench, duct bank or conduit shall be measured by the number of linear feet (meters) installed and grounding connectors, and trench marking tape ready for operation, and accepted as satisfactory. Separate measurement shall be made for each cable or counterpoise wire installed in trench, duct bank or conduit. The measurement for this item shall include, when existing lights are encountered, the removal and reinstallation of existing light fixtures and transformers, furnishing and installing new gaskets and bolts on reinstalled existing light bases, and additional quantities required for slack. These items are considered incidental to this item. Cable and counterpoise slack is considered incidental to this item and is included in the Contractor's unit price. No separate measurement or payment will be made for cable or counterpoise slack."

ITEM NO. 5: **REVISE** Sheets E102 and E103 remove all "RE" symbols adjacent to existing light fixtures and Sheets E202 and E203 remove all "NE" symbols adjacent to

existing light fixtures. These fixtures have already been modified to be LED fixtures and no longer need to be replaced.

Attachments:

1. Revised Schedule of Prices Form

By Authority of:



Rick F. Curry, CPPO
Director of Purchasing

REVISED SCHEDULE OF PRICES FORM

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
M-150-5.1	Project Survey and Stakeout @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	LS	1	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
C-100-1.1	Contractor Quality Control Program (CQCP) @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	LS	1	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
C-102-5.1a	Silt Fence @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	LF	5,100	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>

REVISED SCHEDULE OF PRICES FORM

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
C-102-5.1b	Rip Rap (Class I) @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	SY	5,600	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
C-102-5.1c	Standard Inlet Protection Type 'B' Wrapping in Super Silt Fence @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	EA	6	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
C-102-5.1d	At-Grade Inlet Protection @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	EA	1	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>

REVISED SCHEDULE OF PRICES FORM

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
C-102-5.1e	Flow Barrier @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	EA	1	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
P-101-5.1	Pavement Removal @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	SY	21,500	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
P-101-5.2	Cold Milling, 3" Depth @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	SY	16,400	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>

REVISED SCHEDULE OF PRICES FORM

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
P-101-5.3	Cold Milling, Variable Depth (0"-3") @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	SY	1,000	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
P-101-5.4	Pipe Removal, 48" RCP @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	LF	150	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
P-101-5.5	Structure Removal @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	EA	2	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>

REVISED SCHEDULE OF PRICES FORM

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
P-152-4.1	Unclassified Excavation @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	CY	10,770	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
P-152-4.2	Separation Geotextile @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	SY	31,000	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
P-152-4.3	Undercut @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	CY	5,200	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>

REVISED SCHEDULE OF PRICES FORM

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
P-152-4.4	Suitable Fill (Maryland #2 Stone) @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	CY	5,200	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
P-209-5.1	Crushed Aggregate Basecourse 14" Depth @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	SY	15,700	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
P-209-5.2	Crushed Aggregate Basecourse 6" Depth @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	SY	200	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>

REVISED SCHEDULE OF PRICES FORM

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
P-401-8.1	Asphalt Mix Pavement Surface Course @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	TON	8,000	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
P-403-8.1	Asphalt Mix Base Course @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	TON	5,900	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
P-603-5.1	Emulsified Asphalt Tack Coat @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	GAL	6,400	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>

REVISED SCHEDULE OF PRICES FORM

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
P-620-5.1	Marking Removal @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	SF	1,700	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
P-620-5.2	Permanent Pavement Marking @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	SF	19,500	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
P-620-5.3	Temporary Pavement Marking @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	SF	19,500	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>

REVISED SCHEDULE OF PRICES FORM

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
D-705-5.1	Underdrain (6" Perforated Pipe) @ _____ Dollars (Written) _____ Cents per (Written)	LF	3,700	\$ _____ (Figures)	\$ _____ (Figures)
D-705-5.2	Underdrain Cleanout @ _____ Dollars (Written) _____ Cents per (Written)	EA	12	\$ _____ (Figures)	\$ _____ (Figures)
D-705-5.3	Underdrain Removal @ _____ Dollars (Written) _____ Cents per (Written)	LF	2,700	\$ _____ (Figures)	\$ _____ (Figures)

REVISED SCHEDULE OF PRICES FORM

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
D-751-5.1	Adjust Structure @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	EA	2	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
T-901-5.1	Seeding @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	AC	8	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
T-905-5.1	Topsoil (3" Depth) @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	SY	46,600	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>

REVISED SCHEDULE OF PRICES FORM

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
L-108-5.1	1-1/C No. 8 AWG, 5 KV, L-824, Type C Cable, Installed in Ductbank or Conduit @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	LF	19,100	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
L-108-5.2	1-1/C No. 6 AWG, Solid, Bare Copper Counterpoise Wire, Installed above the Ductbank or Conduit, Including 3/4" X 10' Ground Rods, Connections, and Terminations @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	LF	6,805	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
L-108-5.3	Removal of Cable from Ductbank or Conduit @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	LF	12,300	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>

REVISED SCHEDULE OF PRICES FORM

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
L-108-5.4	Temporary Electrical Work @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	ALL	1	\$ <u>50,000.00</u> <i>(Figures)</i>	\$ <u>50,000.00</u> <i>(Figures)</i>
L-110-5.1	Concrete Encased, Electrical Ductbank in Pavement or Turf, 4 Way 4-Inch @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	LF	150	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
L-110-5.2	Concrete Encased, Electrical Ductbank in Pavement or Turf, 2 Way 2-Inch @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	LF	55	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>

REVISED SCHEDULE OF PRICES FORM

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
L-110-5.3	Concrete Encased, Electrical Ductbank in Pavement or Turf, 1 Way 2-Inch @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	LF	7,600	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
L-115-5.1	Pre-Cast Electrical Aircraft Rated Handhole @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	EA	3	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
L-125-5.1	New Elevated L-861T (L) LED Taxiway Edge Light, Type 1 @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	EA	126	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>

REVISED SCHEDULE OF PRICES FORM

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
L-125-5.2	<p>New Elevated L-861T (L) LED Taxiway Edge Light, Type 2 @</p> <p>_____ Dollars (Written)</p> <p>_____ Cents per (Written)</p>	EA	1	\$ _____ (Figures)	\$ _____ (Figures)
L-125-5.3	<p>Remove Existing Edge Light, Type 1 @</p> <p>_____ Dollars (Written)</p> <p>_____ Cents per (Written)</p>	EA	1	\$ _____ (Figures)	\$ _____ (Figures)
L-125-5.4	<p>Remove Existing Edge Light, Type 2 @</p> <p>_____ Dollars (Written)</p> <p>_____ Cents per (Written)</p>	EA	111	\$ _____ (Figures)	\$ _____ (Figures)

REVISED SCHEDULE OF PRICES FORM

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
L-125-5.5	Remove and Replace Existing Sign Panels, Type 1 @ _____ Dollars (Written) _____ Cents per (Written)	EA	3	\$ _____ (Figures)	\$ _____ (Figures)
L-125-5.6	L-858 Guidance Sign Modifications, Type 1 @ _____ Dollars (Written) _____ Cents per (Written)	EA	2	\$ _____ (Figures)	\$ _____ (Figures)
L-125-5.7	L-858 Guidance Sign Modifications, Type 2 @ _____ Dollars (Written) _____ Cents per (Written)	EA	10	\$ _____ (Figures)	\$ _____ (Figures)

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
L-125-5.8	L-858 Guidance Sign Modifications, Type 3 @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	EA	1	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
Sub Total A: Sum Total of Base Bid Items <u>M-150-5.1</u> through <u>L-125-5.8</u> @ _____ Dollars _____ <i>(Written)</i> _____ Cents _____ <i>(Written)</i>				\$ _____ <i>(Figures)</i>	

Item No.	Description	Unit	Approximate Quantity	Unit Price	Total Price
M-100-4.1	Maintenance and Protection of Traffic (shall not exceed 5% of total Contract Bid amount) @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	LS	1	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
C-105-6.1	Mobilization (shall not exceed 5% of total Contract Bid amount) @ _____ Dollars <i>(Written)</i> _____ Cents per <i>(Written)</i>	LS	1	\$ _____ <i>(Figures)</i>	\$ _____ <i>(Figures)</i>
Sub Total B: Sum Total of Base Bid Items M- <u>100-4.1</u> and L- <u>125-5.8</u> @ _____ Dollars _____ <i>(Written)</i> _____ Cents _____ <i>(Written)</i>				\$ _____ <i>(Figures)</i>	