

PUR-1606

MLK NATURAL GAS AND MECHANICAL UPGRADES

Item No.	Description:	Denver-Elek, Inc. Essex, MD	Mick's Plumbing & Heating, Inc. Thurmont, MD
1	Total Lump Sum Bid for MLK Natural Gas & Mechanical Upgrades	\$117,897.00	\$93,300.00

Remarks / Exceptions:

Mick's Plumbing & Heating, Inc. Lead time on the new burner assembly is 7-9 weeks after submittal approval.